NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 7/01/2011

Control 3510-05-023, ETC.
Project C 3510-5-23, ETC.
Highway  SH 99

County HARRIS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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Project Number: Sheet
County: Harris Control: 3510-05-023, etc.

Highway: SH 99

GENERAL NOTES:

General:

If fixed features require, the governing slopes shown may vary between the limits shown and to
the extent determined by the Engineer.

Superelevate the curves to match the existing surface.

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the
benchmark data.

The following standard detail sheets are modified:

Modified Standards
Prestressed Concrete I-Girder Design IGND (MOD)
Manhole Type M (MOD)

References to manufacturer’s trade name or catalog numbers are for the purpose of identification
only. Similar materials from other manufacturers are permitted if they are of equal quality,
comply with the specifications for this project, and are approved, except for roadway
illumination, electrical, and traffic signal items.

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for
ingress and egress to private property in accordance with Section 7.7 of the standard
specifications is subsidiary to the various bid items. Restore access roadways to their original
condition upon completing construction.

Grade street intersections and median openings for surface drainage.

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently
exists, use caution in breaking out the existing surface for placement. Break out no greater area
than is required to place the foundation. After placing the foundation, wrap the periphery with
0.5 in. pre-molded mastic expansion joint. Then replace the remaining portion of the broken out
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern,
and thickness of the existing riprap or asphalt. Payment for breaking out the existing surface,
wrapping the foundation, and replacing the surface is subsidiary to the various bid items.

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign
supports are approximate. Verify the lengths before ordering these materials to meet the existing
field conditions and to conform to the minimum sign mounting heights shown in the plans.

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of
Small Signs sheet.

General Notes Sheet A



Project Number: Sheet
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Highway: SH 99

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these
plans. The NBI number is shown above the title block for each bridge layout.

Clearly mark or highlight on the shop drawings, the items being furnished for this project.
Submit required shop drawings in accordance with the shop drawing distribution list shown in
the note for Item 5 for review and distribution.

Right of way parcels or utility adjustments shown to be unclear on the plans but not listed on the
special provisions will have no effect on construction.

Request additional soil information for this project at the Area Engineer’s office.

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and
ensure construction equipment is off the road by sunset.

General: Roadway Illlumination and Electrical

For roadway illumination and electrical items, use materials from pre-qualified producers as
shown on the Construction Division (CST) of the Department’s material producers list. Check
the latest link on the TXDOT webite for this list. The category/item is “Roadway Illumination
and Electrical Supplies.” No substitutions will be allowed for materials found on this list.

Perform electrical work in conformance with the National Electrical Code (NEC) and
Department standard sheets.

The Contractor may make the electrical grounding connections and permissible splices using the
thermal fusion process, Cadweld, Thermaweld or approved equal, instead of bolted connections
and splices.

The Area Engineer will arrange with the Contractor, an inspection of the completed electrical
systems for the highway lighting systems before final acceptance for compliance with plans and
specifications. The inspection will be made with personnel from the electrical section of the
Department’s District Transportation Operations Office. The city’s electrical division personnel
will also inspect lighting systems within the city limits. Portions of the work found to be
deficient during this inspection will not be accepted.

General: Traffic Signals

For traffic signal items, use materials from pre-qualified producers as shown on the General
Services Division (GSD) of the Department’s material producers list. Check the latest links on
the TXDOT website for this list, including (but not limited to):
http://www.txdot.gov/txdot_library/consultants_contractors/publications/purchasing_specificatio
ns.htm under “Supplemental Specifications and Attachments.” No substitutions will be allowed
for materials found on this list.

General: Site Management
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Mow the grass and weeds within the project limits a maximum of 3 times a year as directed.
This work is subsidiary to the various bid items.

Mark stations every 100 ft. and maintain the markings for the project duration. Remove the
station markings at the completion of the project. This work is subsidiary to the various bid
items.

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or
bridge decks unless authorized by the Engineer. Permission will be granted to store materials on
surfaces if no damage or discoloration will result.

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

Control the dust caused by construction operations. For sweeping the base material in
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the
following types of sweepers or equal:

Tricycle Type Truck Type - 4 Wheel
Wayne Series 900 M-B Cruiser 1l
Elgin White Wing Wayne Model 945

Elgin Pelican Mobile TE-3
Mobile TE-4
Murphy 4042

General: Traffic Control and Construction

Schedule construction operations such that preparing individual items of work follows in close
sequence to constructing storm drains in order to provide as little inconvenience as practical to
the businesses and residents along the project.

Schedule work so that the base placement operations follow the subgrade work as closely as
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet
weather.

This project requires extensive grading operations in an environmentally sensitive area.

If fences cross construction easements shown on the plans and work is required beyond the
fences, remove and replace the fences as directed. This work and the materials are subsidiary to
the various bid items.

General Notes Sheet C
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When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

General: Utilities

Consider the locations of underground utilities depicted in the plans as approximate and employ
responsible care to avoid damaging utility facilities. Depending upon scope and magnitude of
planned construction activities, advanced field confirmation by the utility owner or operator may
be prudent. Where possible, protect and preserve permanent signs, markers, and designations of
underground facilities.

If the Contractor damages or cause damage (breaks, leaks, nicks, dents, gouges, etc.) to the
utility, contact the utility facility owner or operator immediately.

Be aware that an operational Computerized Transportation Management System (CTMS) exists
within the limits of this project and that the system must remain operational throughout
construction. Repair any damage to this system within 8 hours of occurrence at no cost to the
Department. In the event of system damage, notify the TxDOT Houston District Maintenance
Office (Mr. David Fink at 713-881-3063) within one hour of occurrence. Failure of the
Contractor to repair damage to the main fiber optic cable and CCTV cable trunk lines, which
convey all corridor information to TranStar, will result in the Contractor being billed for the full
cost of emergency repairs.

At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and
traffic signal cabling and conduit. Do this by notifying Mr. Ugonna Ughanze or Ms. Mona
Kozman of the Department’s Houston District Traffic Signal Operations Office by telephone at
(713) 802-5661 or (713) 802-5895, by fax at (713) 802-5349, or by E-mail at
Ugonna.Ughanze@txdot.gov or Mona.Kozman@txdot.gov to schedule marking of underground
lines on the ground. Use caution if working in these areas to avoid damaging or interfering with
existing facilities.

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility
intersections.

Install or remove poles and luminaires located near overhead or underground electrical lines
using established industry and utility safety practices. Consult the appropriate utility company
before beginning such work.

If overhead or underground power lines need to be de-energized, contact the electrical service
provider to perform this work. Costs associated with de-energizing the power lines or other
protective measures required are at no expense to the Department.

General Notes Sheet D


mailto:Ugonna.Ughanze@txdot.gov
mailto:Mona.Kozman@txdot.gov

Project Number: Sheet
County: Harris Control: 3510-05-023, etc.

Highway: SH 99

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

Perform electrical work in conformance with the National Electrical Code (NEC) and
Department standard sheets.

Before beginning any underground work, notify the City of Houston's Chief Inspector, Public
Works and Engineering, at (713) 859-3371 to establish the locations of any existing electrical
systems for lighting facilities within the limits of this project.

Item 5: Control of the Work

Before contract letting, electronically generated earthwork cross-section data will be furnished
free of charge to the prospective bidders on a compact high-density disk, in an ASCII print
format. This will be available through the Association of General Contractors bulletin board
service or through the Area Engineer’s office. If the earthwork data is not available
electronically, reproducible earthwork cross sections are available at the Area Engineer’s office
for borrowing by copying service companies for the purpose of making copies for the
prospective bidders, at the prospective bidder’s expense. The earthwork cross-section data
provided above is for non-construction purposes only and it is the responsibility of the
prospective bidder to validate the enclosed data with the appropriate plans, specifications, and
estimates for the projects.

Submit shop drawings electronically for the fabrication of items as documented in Table 1
below. Information and requirements for electronic submittals can be viewed in the “Guide to
Electronic Shop Drawing Submittal” which can be accessed through the following web link,
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf. References to
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD
sheets.

Table 1
2004 Construction Specification Required Shop/Working Drawing Submittals
Spec Apbroval Contractor/
P Submittal ppre Fabricator | Reviewing
Item Product ) Required
. Required P.E. Seal Party
No.'s (Y/N) R -
equired
7.8 Construction Load Analyses Y Y Y B
400 Excavation and Backfill for Structures v N v A
(cofferdams)

403 Temporary Special Shoring Y N Y B
420 Formwork/Falsework Y N Y A
423 Retaining Walls, (calcs reqg'd.) Y Y Y C
425 Optional Design Calculations (Prstrs Bms) Y Y Y B
425 Prestr Concr Sheet Piling Y Y N B
425 Prestr Concr Beams Y Y N B
425 Prestr Concr Bent Y Y N B
426 Post Tension Details Y Y N B
434 Elastomeric Bearing Pads (All) Y Y N B

General Notes Sheet E


ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf

Project Number:

County: Harris

Highway: SH 99

Sheet

Control: 3510-05-023, etc.

441 Bridge Protective Assembly Y Y N B
441 Misc Steel (various steel assemblies) Y Y N B
441 Steel Pedestals (bridge raising) Y Y N B
441 Steel Bearings Y Y N B
441 Steel Bent Y Y N B
441 Steel Diaphragms Y Y N B
441 Steel Finger Joint Y Y N B
441 Steel Plate Girder Y Y N B
441 Steel Tub-Girders Y Y N B
441 Erection Plans Y N Y A
449 Sign-Structure Anchor Bolts Y Y N T
450 Railing Y Y N A
462 Concrete Box Culvert Y Y N C
462 Concrete Box Culvert (Alternate Designs v v v B
Only,calcs reqd.)
Reinforced Concrete Pipe (Jack and Bore
464 only; ONLY when requested) Y Y Y A
465 Pre-cast Junction Boxes, Grates, and Inlets Y Y N A
Pre-cast Junction Boxes, Grates, and Inlets
465 (Alternate Designs Only, calcs req'd.) Y Y Y B
466 Pre-cast Headwalls and Wingwalls Y Y N A
467 Pre-cast Safety End Treatments Y Y N A
495 Raising Existing Structure (calcs reqd.) Y Y Y B
610 Roadway lllumination Supports (Non- v v v T
standad only, cals reqd.)
613 High Mast lllumination Poles (Non-standard v v v T
only, calcs reqd.)
627 Treated Timber Poles Y Y N T
Special Non-Standard Supports
644 (Bridge Mounts, Barrier Mounts, Etc.) Y Y Y T
647 Large Roadside Sign Supports Y Y Y T
650 Cantilever Sign Structure Supports - v v v T
Alternate Design Cacls.
650 Sign Structures Y Y N T
652 Highway Sign Lighting Fixtures Y Y N T
654 Sign Walkways Y Y N T
680 Installation of Highway Traffic Signals Y Y N T
682 Vehicle and Pedestrian Signal Heads Y Y N T
684 Traffic Signal Cables Y Y N T
685 Roadside Flashing Beacon Assemblies Y Y N T
686 Traffic Signal Pole Assemblies (Steel) Y Y Y T
687 Pedestal Pole Assemblies Y Y N T
688 Detectors Y Y N A
784 Repairing Steel Bridge Members Y Y Y B
SS Prestr Concr Crown Span Y Y N B
SS Sound Barrier Walls Y Y N B
SS Camera Poles Y Y Y TMS
SS Pedestrian Bridge (Calcs req'd.) Y Y Y B
SS Screw-In Type Anchor Foundations Y Y N T
SS Fiber Optic/Communication Cable Y Y N TMS
SS Spread Spectrum Radios for Signals Y Y N T
SS VIVDS System for Signals Y Y N T
SS CTMS Equipment Y Y N TMS

General Notes
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Key to Reviewing Party

Sheet

Control: 3510-05-023, etc.

A - Area Office

Area Office

Email Address

Fort Bend Area Office

HOU-FBAShpDrwgs@txdot.gov

Traffic Systems Construction Office

HOU-TSCShpDrwgs@txdot.qov

B - Bridge Engineer

[ Bridge Design (TxDOT)

| HOU-BrgShpDrwgs@txdot.gov

C - Construction Office

Construction

HOU-ConstrShpDrwgs@txdot.gov

Laboratory

HOU-LabShpDrwgs@txdot.gov

T - Traffic Engineer

[ Traffic Operations

| HOU-TrfShpDrwgs@txdot.gov

TMS — Traffic Management System

Computerized Traffic Management
Systems (CTMS)

HOU-CTMSShpDrwgs@txdot.gov

Item 7: Legal Relations and Responsibilities

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as
part of the permit review of this project. Such activities include those pertaining to, but are not
limited to, haul roads, equipment staging areas, borrow and disposal sites. Associated defined
here means materials are delivered to or from the PSL. The permit area includes the waters of
the U.S. or associated wetlands affected by activities associated with this project. Special
restrictions may be required for such work. Assume responsibility for consultations with the
USACE regarding activities, including PSLs that have not been previously evaluated by the
USACE. Provide the Department with a copy of consultations or approvals from the USACE

before initiating activities.

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a
self-determination has been made that the PSL is non-jurisdictional or if proper USACE
clearances have been obtained in jurisdictional areas or have been previously evaluated by the
USACE as part of the permit review of this project. The Contractor is solely responsible for
documenting any determinations that their activities do not affect a USACE permit area.
Maintain copies of their determinations for review by the Department or any regulatory agency.

Document and coordinate with the USACE, if required, before hauling any excavation from or
hauling any embankment to a USACE permit area by either 1 or 2 below:

General Notes

Sheet G



mailto:HOU-FBAShpDrwgs@txdot.gov
mailto:HOU-TSCShpDrwgs@txdot.gov
mailto:HOU-BrgShpDrwgs@txdot.gov
mailto:HOU-ConstrShpDrwgs@txdot.gov
mailto:HOU-LabShpDrwgs@txdot.gov
mailto:HOU-BrgShpDrwgs@txdot.gov
mailto:HOU-CTMSShpDrwgs@txdot.gov

Project Number: Sheet
County: Harris Control: 3510-05-023, etc.

Highway: SH 99

1. Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the Project Specific Locations (PSL) and their authorization.
Maintain copies for review by the Department or any regulatory agency. When an
area within the project limits has been evaluated by the USACE as part of the permit
process for this project:

a. Suitable excavation of required material in the areas shown on the plans and cross
sections as specified in the Item, “Excavation” is used for permanent or temporary
fill (under the Item, “Embankment”) within a USACE permit area.

b. Suitable embankment (under the Item, “Embankment”) from within the USACE
permit area is used as fill within a USACE evaluated area.

c. Unsuitable excavation or excess excavation, “Waste” (under the Item,
“Excavation”), that is disposed of at a location approved within a USACE
evaluated area.

2. Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the Department with a copy of USACE coordination or approvals before
initiating any activities for an area within the project limits that has not been
evaluated by the USACE or for any off right of way locations used for the following,
but not limited to, haul roads, equipment staging areas, borrow and disposal sites:

a. The Item, “Embankment” used for temporary or permanent fill within a USACE
permit area.

b. Unsuitable excavation or excess excavation, “Waste” (under the Item,
“Excavation”), that is disposed of outside a USACE evaluated area.

The total area disturbed for this project is 437 acres. The disturbed area in this project, the
project locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile
of the project limits for the Contract, will further establish the authorization requirements for
storm water discharges. The Department will obtain an authorization to discharge storm water
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities
shown on the plans. The Contractor is to obtain required authorization from the TCEQ for
Contractor PSLs for construction support activities on or off the ROW. When the total area
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a
copy of the Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4
operator when on an off-state system route) and to the local government that operates a separate
storm drain system.

Before bidding on this project, obtain a copy of the complete U.S. Army Corps of Engineers X
Nationwide or X Individual Permit Number SWG-1997-02901 at the Area Engineer’s office.
Review the permit before bidding on the project and become aware of its conditions

General Notes Sheet H
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Place erosion control measures around the perimeter of impacted wetlands as shown in the above
mentioned U.S. Army Corps of Engineers Nationwide permits. During staging and construction
operations, equipment is not allowed in the Waters of the United States.

Do not place temporary fill in areas determined to be wetlands. This prohibition includes
constructing staging areas, temporary fills or other actions that would result in placing fill in
wetlands within the right of way, which are not addressed in the plans. The Engineer will
coordinate with the Houston District Environmental Section to determine if wetlands are present
on this project before placing temporary fill. If wetlands exist, obtain the appropriate permits
from the U.S. Army Corps of Engineers.

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit
before letting, but if a permit is needed during construction, assume responsibility for preparing
the permit application. Submit the permit application to the Department’s District
Environmental Section for approval. Once the permit application is approved, the Department
will submit it to the USACE. Assume responsibility for the requested revisions, in coordination
with the Department’s District Environmental Section.

Avoid encroaching into the wetland areas delineated in the plans. Place erosion control
measures around the wetlands as shown on the plans. No construction work or construction
equipment is permitted within this delineated area. If applicable for bridge construction,
construct drilled shafts outside of this delineated area. Secure approval for the locations of field
offices, material storage sites, material disposal sites, plants, borrow pits, etc. in writing before
use to ensure that the proposed location is not within Jurisdictional Waters of the United States
(wetlands).

Do not store any material in Waters of the United States inside the right of way without written
approval.

Before construction operations begin, provide a drawing of the location of proposed temporary
access roads, haul roads, or temporary fill used during construction operations to ensure that they
are not within Jurisdictional Waters of the United States.

If the Contractor elects to use an area not permitted and determined to be within Jurisdictional
Waters of the United States during the prosecution of the work, the Contractor will hold the
Department harmless for delays caused by procuring the necessary permits from the United
States Army Corps of Engineers.

This project requires (formal consultation or permits) with environmental resource agencies.
There is a high probability of encountering environmentally sensitive areas on Contractor
designated project specific locations (PSLs) for this project (haul roads, equipment staging areas,
borrow pits, disposal sites, field offices, storage areas, parking areas, etc.). This Item provides
listings of regulatory agencies the Contractor may need to contact for this projectMaintain the
roadway slope stability. Maintaining slope stability is subsidiary to the various bid items.
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The nesting / breeding season for migratory birds is March 1 through August 30.

Conduct any tree removal outside of the migratory bird nesting season. If this is not possible due
to scheduling, then exercise caution to remove only those trees with no active nests. Do not
destroy nests on structures or in trees within the project limits during the nesting / breeding
season.

Take measures to prevent the building of nests on any structures or trees within the project limits
throughout the duration of the construction if work / removal will be performed during the
nesting / breeding season. This can be accomplished by application of bird repellent gel, netting
by hand every 3 to 4 days, or any other non-threatening method approved by the Houston
District Environmental Section. Obtain this approval well in advance of the planned use.
Contact the Houston District Environmental Section at 713-802-5241. The cost of this work is
subsidiary to the various bid items.

Item 8: Prosecution and Progress

The road user cost (loss in toll revenue) liquidated damages are $ 35,000 per day. After the
project is substantially complete, the liquidated damages become those based on contract
administration costs. NOTE: Road user cost to be determined. It will be added by addendum.

Create, maintain, and submit for approval, a Critical Path Method (CPM) project schedule using
computer software that is fully compatible with version 3.1 of Primavera Systems, Inc. or
Primavera Project Planner (P3).

The Department will supply bidders, upon written request, one electronic copy of the time
determination schedule. The time determination schedule provided is for informational use only
and is not intended for bidding or construction purposes.

The Department will not adjust the number of days for the project and milestones, if any, due to
differences in opinion regarding any assumptions made in the preparation of the schedule or for
errors, omissions, or discrepancies found in the time determination schedule.

Working days will be computed and charged based on a 6-day workweek in accordance with
Section 8.3.A.2

Provide a virus-free computer disk or diskette containing the Primavera construction schedule.

The maximum number of days the time charges on this contract may be suspended due to
fabrication or utility adjustment delays is XXX days. The Engineer and the Contractor may
mutually agree, in writing, to increase or decrease this maximum number of days.
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Item 100: Preparing Right of Way

Clean existing ditches under fill sections of undesirable materials including grass, muck, and
trash. Perform this work in accordance with the Construction section of the Item, “Preparing
Right of Way.” This work is subsidiary to this bid Item.

The Item, “Preparing Right of Way” will be measured for payment only in those designated
areas shown on the plans. Preparing right of way necessary to perform construction that is
outside designated areas is subsidiary to this bid Item.

Remove abandoned utilities that are in conflict with the new utilities, at no expense to the
Department.

Reestablish and maintain right of way stakes after completing the right of way preparation
activities and until the new utilities are in place.

Remove and assume ownership of the existing ground mounted signs within the limits of
roadway construction unless otherwise noted or directed. This work is subsidiary to the Item,
“Preparing Right of Way.”

Item 104: Removing Concrete

Removing concrete curb is paid as a separate bid item if the existing pavement on which it rests
IS not removed at the same time.

Item 105: Removing Stabilized Base and Asphalt Pavement

Removing curb on cement-stabilized base or on cement treatment being removed at the same
time is subsidiary to this bid Item.

Obtain a secured site for the stockpile of the treated material to be salvaged from this project.
Haul and stockpile the unused material as directed. This work is subsidiary to this bid Item.

Store the treated material salvaged from this project at the project sites designated by the
Engineer.

Item 104: Removing Concrete
Item 105: Removing Stabilized Base and Asphalt Pavement
Item 305: Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement

Case 1 - ACP over asphalt treatment
Removing the Asphalt Concrete Pavement (ACP) and the asphalt treatment/asphalt stabilized
base are paid for under the Item, “Salvaging, Hauling, and Stockpiling Reclaimable Asphalt
Pavement.”
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Remove the ACP separately from the asphalt treatment/asphalt stabilized base. Make the
removed depth as uniform as possible during each removal pass if the pavement depth being
removed is composed of different asphalt layers. Unless otherwise approved, stockpile
Reclaimable Asphalt Pavement (RAP) of differing types of quality separately by its intended use
such as for the asphalt treatment, cement treatment, lime treatment, or asphalt concrete
pavement. Break, crush, or mill the stockpiled materials so that 100 percent pass the 2-in. sieve.

Case 2 - ACP over cement or lime treatment
Removing the Asphalt Concrete Pavement (ACP) material is paid under the Item, “Salvaging,
Hauling, and Stockpiling Reclaimable Asphalt Pavement.”

Removing the cement or lime treatment is paid under the Item, “Removing Stabilized Base and
Asphalt Pavement.”

Remove the ACP separately from the cement or lime treatment. Make the removed depth is as
uniform as possible during each removal pass if the pavement depth being removed is composed
of different asphalt layers. Unless otherwise approved, stockpile the RAP of differing types of
quality separately by its intended use such as for the asphalt treatment, cement treatment, lime
treatment, or asphalt concrete pavement. Break, crush, or mill the stockpiled materials so that
100 percent pass the 2-in. sieve.

Item 110: Excavation

If manipulating the excavated material requires moving the same material more than once to
accomplish the desired results, the excavation is measured and paid for only once regardless of
the manipulation required.

Transition the ditch grades and channel bottom widths at structure locations. Use only approved
channel excavation in the embankment.

The total excavation quantity shown on the plans includes the quantity for excavating to 2 ft.
behind the back of the proposed curb.

Excavate, strip, and stockpile the top 6 in. of existing topsoil only at locations shown in the
plans. The salvaged quantity is shown in the plans. Reuse the topsoil under the Item, “Topsoil”
including measurement and payment.

Item 132: Embankment

There is a potential borrow source for embankment material, know as John Paul's Landing,
located within the project vicinity that fronts Katy Hockley Road at Sharp Road. It is the
responsibility of the Contractor to determine if material obtained from this site meets
embankment material requirements and specifications as per item 132 " Embankment”. Contact
Mr. Fred Garcia, P.E., Harris County Flood Control District, at (713) 684-4172 or
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fred.garcia@hcfcd.org, for further information. A Geotechnical Report is available from Mr.
Garcia for review.

If salvaged base is used for the embankment material, break it into small pieces to achieve the
required density and to facilitate placing in the embankment. Obtain approval of the material
before placing in the embankment.

Furnish Type C material with a maximum Liquid Limit (LL) of 65, a minimum Plasticity Index
(PI) of 5, and composed of suitable earth material such as loam, clay, or other materials that form
a suitable embankment.

The embankment material used on the project which has a Liquid Limit exceeding 45 will be
tested for Liquid Limits at the rate of one test per 20,000 cu. yd. or per total quantity less than
20,000 cu. yd., unless otherwise directed. Only use material that passes the above tests.

Provide a finished grade with the top 4 in. capable of sustaining vegetation. Use fertile soil that
is easily cultivated, free from objectionable material and highly resistant to erosion. This work is
paid under the Item, “Topsoil.”

Furnish material with a maximum Liquid Limit (LL) of 65.

Item 161: Compost

Item 162: Sodding for Erosion Control
Item 164: Seeding for Erosion Control
Item 166: Fertilizer

Item 168: Vegetative Watering

Refer to the “Fertilizer, Seed, Sod, Straw, Compost, and Water” standard sheet for material
specifications, application rates, and for watering requirements.

Item 204: Sprinkling

Perform subsidiary sprinkling as required under various other items in accordance with the Item,
“Sprinkling.”

Sprinkling for dust control is subsidiary to the various bid items.
Item 260: Lime Treatment (Road-Mixed)

For slurry placing, before discharging through the distributors, sufficiently agitate or mix the
lime and water to place the lime in suspension and to obtain a uniform mixture.

The Engineer will observe the lime treatment that the Contractor elects to open to construction
traffic immediately after compaction. If the construction traffic damages the subgrade, route the
traffic off the damaged section in accordance with the standard specification. If the construction
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traffic does not damage the subgrade, cure the subgrade until other courses of material cover it.
Apply these courses within 14 days with a maximum curing period of 7 days.

Place the hydrated and the commercial lime as a water suspension or slurry according to the
slurry placing method shown in Section 260.4.C.2, “Slurry Placement.”

Use the type of lime at particular locations as directed.
Place the quicklime dry or as a slurry.
For the dry quicklime, a spreader box is not required if the lime material is evenly distributed.

In limited areas, the Contractor may construct the lime slurry subgrade under a sequence of work
in which the application, mixing, and compaction are completed in the same working day, if
approved by the Engineer.

Provide documentation from certified public scales showing gross, tare, and net weights.

Provide producer’s delivery tickets also showing gross, tare, and net weights. Completely empty
the lime trailers at the project site. The Engineer may direct the Contractor to reweigh any
shipment of lime on certified scales. The cost of this operation is subsidiary to the Item, “Lime
Treatment (Road-Mixed).”

The percentage of lime shown on the plans is estimated on the basis of engineering tests. If soil
tests made during construction indicate properties different than those originally anticipated, the
Engineer may vary the percentage of the lime to provide soil characteristics similar to those of
the preliminary tests.

Mix the lime with the new base material in an approved pugmill type stationary mixer.

If using Type A aggregate in accordance with the Item, “Flexible Base,” use only crushed stone,
Grade 1.

Item 276: Cement Treatment (Plant-Mixed)

Before placing the new base, wet and coat the vertical construction joints between the new base
and the previously placed base with dry cement.

If the total thickness of the cement treatment is greater than 8 in., compact it in multiple lifts in
accordance with Section 276.4.C, “Compaction.” Place the courses in the same working day
unless otherwise approved.

If using a 100 percent crushed stone aggregate for the proposed base or other aggregate, it must
contain 4.5 percent cement based on the dry weight of the aggregate. There is no minimum
compressive strength requirement for this Item.
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The requirement for core drilling to determine the thickness of cement treatment is waived if
using less than 500 sqg. yd. at one location.

For widening the existing pavement, the Engineer may waive the requirements for preparing the
subgrade by scarifying and compacting if the as-cut subgrade can be maintained to the density of
the natural ground and to a uniform consistency when placing the base course. Keep the
subgrade wet.

Compact in accordance with the standard specifications and complete the finishing operations
within a period of 5 hours after adding the cement to the base material.

Cure the final course of cement treatment using an asphalt distributor that distributes the
approved curing material and water mixture material at a rate of 0.25 gallons per square-yard
evenly and smoothly or as recommended by the manufacturer at the recommended dilution rate,
under a pressure necessary for proper distribution. Provide a curing material meeting the
requirements of the Item, “Asphalts, Oils, and Emulsions” for curing the cement treatment. Use
the following materials for curing the courses of cement treatment:

Curing Material Application
Water All courses, except final course
PCE Final course

Continue curing until placing another course or opening the finished section to traffic.

Spread the material so that the layers of base are uniform in depth and in loose density before
compacting.

Type E material consists of Type A material, crushed concrete (except under flexible pavement),
or Reclaimed Asphalt Pavement (RAP) meeting the requirements of the Item, “Flexible Base.”
If approved, the 20 percent maximum RAP limitation may be waived.

Unless otherwise directed, place the next pavement layer within 7 working days of placing the
base.

If using crushed stone for the Type E material under this Item, ensure it meets the requirements
for the Item, “Flexible Base,” Type A, Grade 1. Texas Test Method TEX-117-E is not required
for this Item.

If using Recycled Type E cement treatment under proposed flexible pavement, produce it using
the existing base salvaged from within this project or from other approved Department projects
and salvaged asphalt concrete pavement. Do not use crushed concrete under flexible pavement.

If using Recycled Type E cement treatment under proposed concrete pavement, produce it using
the existing base salvaged from within this project or from other approved Department projects,
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salvaged asphalt concrete pavement, or crushed concrete. If using crushed concrete as an
aggregate, meet the requirements of Grade 3.

If using salvaged existing base and asphalt concrete pavement as described above, size it so that
all the material, except the existing individual aggregate, passes the 2-in. sieve and is of a
gradation that allows satisfactory compaction. Provide salvaged material that does not contain
deleterious material such as clay or organic material. Provide material passing the No. 40 sieve,
defined as soil binder, with a maximum Plasticity Index of 10 and a maximum Liquid Limit of
35 when tested in accordance with test method TEX-106-E.

Meet the following additional requirements if the base and ACP are salvaged from other
Department projects:

1. Obtain written approval before using the material.
2. Salvage and stockpile by approved methods.
3. Stockpile the material for exclusive use by the Department.

Item 292: Asphalt Treatment (Plant-Mixed)
Item 3224: Dense-Graded Hot Mix Asphalt (QCQA)

Unless otherwise shown on the plans, RAP generated by this project will become the property of
the Contractor for use in the current construction project or in future projects.

Item 292: Asphalt Treatment (Plant-Mixed)

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of
the total mixture, the requirements for the water susceptibility test are waived.

Mixtures containing the iron ore topsoil are exempted from test methods TEX-217-F (Part I,
separation of deleterious material and Part Il, decantation test for coarse aggregate) and TEX-
203-F (Sand Equivalent Test).

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of
the type of plant used.

Furnish the mix designs for approval.

Compact the courses to a minimum density of 95 percent of the maximum density as determined
using test method TEX-126-E.

Meet the following grading requirements:

Sieve Percent Passing
Size Grade 4 (Bondbreaker)
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Sieve Percent Passing
Size Grade 4 (Bondbreaker)
1-3/4 in. -
lin. -
1/2 in. 100
No. 4 30-70
No. 40 15-45

Physical requirements are as follows:

Maximum Plasticity Index (PI) =8
Maximum Liquid Limit (LL) = 35
Maximum Wet Ball Mill = 50 (crushed stone)
Maximum LA Abrasion = 50 (iron ore)
If blending the materials, perform the Wet Ball Mill test for the composite aggregate.

Form the asphalt material from 3.5 to 7 percent of the mixture by weight.

For nominal aggregate size less than 0.5 in., design the mix in accordance with test method TEX
204-F. The minimum stability is 30 percent with a laboratory molded density of 96 percent plus
or minus 1.5 percent.

If the layer thickness after placing is 1.25 in. or less, the bondbreaker is exempt from the in-place
density control described in Section 292.4.E, “Compaction.”

Item 305: Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement

Unless otherwise shown on the plans, RAP generated by this project will become the property of
the Contractor for use in the current construction project or in future projects.

Keep the removed depth as uniform as possible during each removal pass if the pavement depth
being removed is composed of different asphalt layers. Stockpile the RAP of differing types of
quality separately by its intended use such as for asphalt treatment, cement treatment, lime
treatment, or asphalt concrete pavement (level up). Break, crush, or mill the stockpiled materials
so that 100 percent passes the 2-in. sieve.

Verify the depth of asphalt pavement to be removed before beginning the removal.

Stockpile the material at XXXXlocationXXXX. NOTE: Location to be determined.

Item 340: Dense-Graded Hot Mix Asphalt (Method)

Dilution of tack coat is not allowed.
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Item 360: Concrete Pavement

Where the pavement curb is left off for a later tie, provide the dowels or the tie bars as indicated
on the paving detail sheets. The dowel bars and tie bars are subsidiary to the various bid items.

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state
before that area receives permanent pavement markings and opens to traffic. Perform repairs
that are structurally equivalent to and cosmetically uniform with the adjacent undamaged areas.
Do not repair by grouting onto the surface.

On pavement widening, hand finishing in place of the longitudinal float will be permitted.

Where existing pavement is widened with new pavement, place the new pavement a minimum of
2 ft. wide.

Equip the batching plants to proportion by weight, aggregates and bulk cement, using approved
proportioning devices and approved automatic scales.

For mono curb, the curb height transitions will be paid at the contract unit price of the larger curb
height in the transition. The 2.5-in. laydown curbs for driveways will be paid at the unit price
bid for the Item, “Mono Curb (6 in.).”

High-early strength cement may be used for frontage road and city street intersection
construction.

Do not use limestone dust of fracture as fine aggregate.

If the concrete design requires greater than 5.5 sacks of cementitious material per cubic yard,
obtain written approval. If placing concrete pavement mixes from April 1 to October 31,
inclusive, use a minimum of 25 percent by weight of Class F Fly Ash.

The pay limits for concrete pavements with traffic rails extends to the outside edge or back of the
traffic rail.

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.”
This saw cutting is subsidiary to this bid Item.

Use coarse aggregate to produce concrete with a Coefficient of Thermal Expansion (CTE) of less
than 6.0x10° in/in/ °F. Before construction, submit test specimens to the TxDOT Construction
Division for aggregate acceptance. Provide samples or test specimens as directed. The TxDOT
Construction Division will perform the testing. Test results are final. Testing is required for
naturally occurring aggregates.
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Items 360, 420, and 421: All Concrete ltems

For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston
District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area
Laboratory, when applicable. Transporting the test cylinders is subsidiary to the various bid
items.

The approach pavement is paid for under the Item, “Concrete Pavement.”
Item 400: Excavation and Backfill for Structures
Plugging existing pipe culverts is subsidiary to the various bid items.

If Recycled Cement Treatment (Type D) is included in the plans, the following additional
requirements apply:

1. Use only approved sand, crushed concrete, or salvaged base free from deleterious matter,
as aggregate for cement-stabilized backfill

2. Provide crushed concrete or salvaged base backfill material in accordance with the Item,
“Cement Treatment (Plant-Mixed)(Type D)” (base or crushed concrete), except the
recycled Type D material must not contain Reclaimed Asphalt Pavement (RAP).

3. For backfill material below the spring line of pipes, use cement-stabilized sand rather
than Recycled Type D backfill material.

4. For the cement-stabilized sand backfill, use a minimum of 7 percent of hydraulic cement
based on the dry weight of backfill material. The cement content for the crushed
concrete and salvaged base is specified in the Item, “Cement Treatment (Plant-Mixed)

(Type D).”

5. Place and compact the stabilized backfill material using a gradation that provides a dense
mass without segregating and is impervious to passing of water.

Item 407: Steel Piling
Assume ownership of removed temporary steel sheet piling.
Item 416: Drilled Shaft Foundations

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit
bid price for the various diameter drilled shafts.

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports,
light standards, and traffic signal poles after they are installed. Replace faulty anchor bolts as
directed. Do not weld the anchor bolts.
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Item 420: Concrete Structures
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Unless otherwise noted, use Class C concrete with an ordinary surface finish for signal, lighting,

or sign structure foundations.
Mass concrete is a plans quantity item.

Item 421: Hydraulic Cement Concrete

Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier,
pavement, etc.), but is not required for other structural concrete. Adjust the dosage of air
entraining agent for low air content as directed or allowed by the Engineer. If entrained air is
provided where not required, only the upper limits of the Special Provision will be enforced.

Item 423: Retaining Walls

Provide an exposed aggregate surface finish on retaining walls unless otherwise shown on the

plans.

Place concrete riprap mow strips for retaining walls as shown on the plans and in accordance
with the Item, “Riprap.” Use Class B concrete reinforced with No. 4 bars spaced at 18 in.
centers each direction and placed 2 in. below the surface. This work is paid for under the Item,

“Riprap.”

Provide and maintain positive drainage away from the earth wall system, including the leveling

pad, for the contract duration.

The following Mechanically Stabilized Earth (MSE) wall systems are approved:

Reinforced Earth Walls

The Reinforced Earth Company
1331 Airport Freeway, Suite 302
Euless, Texas 76010-4150
(817) 283-5503

Reinforced Soil Embankment Walls
Texas Welded Wire, Inc.

645 West Hurst Boulevard

Hurst, Texas 76053

(817) 282-4560

Strengthened Earth Walls
Hanson Concrete Products
3500 Maple Avenue
Dallas, Texas 75219

Retained Earth Walls
Foster Geotechnical

901 North Highway 77
Hillsboro, Texas 76645
(254) 580-9100

Tricon Retained Soil Walls
Tricon Precast, Ltd.

15055 Henry Road
Houston, Texas 77060
(281) 931-9832

Strengthened Soil Walls
Shaw Technologies, Inc.
P.O. Box 271448

Flower Mound, Texas 75027
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(214) 525-5877

VP Wall System

Valley Prestress Products, Inc.

P.O. Box 1367
Mission, Texas 78573
(956) 584-5701

Stabilized Earth Wall

T&B Structural Systems, Inc.
6800 Manhattan Blvd.

Fort Worth, Texas 76120
(888) 280-9858 (Toll Free)

Item 427: Surface Finishes for Concrete

Sheet
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(817) 490-1924

Tensar Retaining Wall System
Tensar Earth Technologies, Inc.
5883 Glenridge Drive, Suite 200
Atlanta, Georgia 30328

(888) 828-5126

Structural Embankment Systems
Robertson Engineering, Inc.

327 North Denton Street, Suite 100
Weatherford, Texas 76088

(817) 596-7500

Provide a Surface Area | finish for structures. Use concrete paint for the surface finish.

Item 428: Concrete Surface Treatment

Provide a Class I surface treatment to the following elements: The upper surfaces of the bridge
slab (including direct traffic culverts), bridge sidewalks and medians, and the inside face of

curbs.

Item 432: Riprap

If stone riprap is shown on the plans, use common stone riprap in accordance with Section
432.2.C.3, placed dry in accordance with Section 432.3.B.3. Do not grout. Crushed concrete

may also be used.

Item 442: Metal for Structures

Use temperature zone 1 for Charpy V-Notch (CVN) testing.

Prestressed concrete panels will not be allowed on steel structures.

Item 446: Cleaning and Painting Steel

The Paint System for steel girders shall be Protection System IV. The Color of all Direct
Connectors will conform to the Horizontal scheme. The inside of Tub girders are painted in

accordance with item 446.
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Item 449: Anchor Bolts

Pipe joint compound, as used in this Item, is an electrically conducting protective thread
lubricant compound to be used on the foundation anchor bolts for illuminations poles (Crouse-
Hinds TL-2, 0z/Gedney Stl, or Thomas & Betts Kopr-Shield).

Item 450: Railing

Add a 3/4-in. longitudinal chamfer to the SSTR railing. Provide a continuous chamfer typically
located 6 in. above the final grade. The cost of this is subsidiary to the Item, “Railing.”

Item 462: Concrete Box Culverts and Storm Drains
Item 464: Reinforced Concrete Pipe

Concrete collars are subsidiary to the various bid items except for those specified on the plans for
stage construction, which are paid for under the Item, “Concrete Structures” as “Cl C Conc
(Collar).”

Rubber gaskets are required for concrete pipe joints except for connections of safety end
treatments, driveway culverts, and joints between the existing pipes and extensions.

Open, install, and backfill each section, or a portion of a section, in the same day at locations
requiring pipe culverts under existing roadways.

Place the pipe drains across existing roadways half at a time to allow passage of traffic. No
trenches may remain open overnight.

Known locations of existing stubouts are shown on the plans, but these stubouts may be in a
different position or condition. Delays, inconveniences, or additional work required will not be a
basis for additional compensation.

Provide leave-outs or holes in the proposed storm drain structures and pipes for drainage during
interim construction. This work is subsidiary to the various bid items.

The flowline elevations of side road structures are based on the proposed ditches. Field-verify
these elevations and adjust them as necessary to meet the field conditions. Before placing these
structures, prepare and submit for approval, the data (revised elevation, alignment, length, etc.)
for the adjusted structures.

If groundwater is encountered while installing the storm drain system, install a suitable
dewatering system to facilitate construction of the storm drains. The costs for materials and
labor required to install and maintain this system are subsidiary to the Item, “Reinforced
Concrete Pipe.”
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Item 465: Manholes and Inlets

If required on the plans, build manholes and inlets to stage 1 construction, cover with temporary
pavement, and complete in a later phase of construction. This temporary covering and pavement
are subsidiary to the various bid items.

If building manholes or inlets in graded areas, first construct them to an elevation at least 4 in.
above the top of the highest entering pipe and cover with a wooden cover. Complete the
construction of such manholes or inlets to the finished elevation when completing the grading
work for such manholes or inlets. Adjust the final elevation, if required, since this elevation is
approximate.

Construct manholes and inlets in paved areas to an elevation so their temporary wooden covers
are flush with the surface of the base material.

Do not leave excavations or trenches open overnight.
Items 496: Removing Structures

Do not permit debris resulting from the structure removal or construction activities to enter a
natural or manmade waterway such as drainage channels, rivers, streams, bays, etc. Remove
debris which falls into such waterways. This work is subsidiary to the Item, “Removing
Structures.”

Item 502: Barricades, Signs, and Traffic Handling

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets. The latest versions of
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the
signal installations.

Submit changes to the traffic control plan to the Area Engineer. Provide a layout showing the
construction phasing, signs, striping, and signalizations for changes to the original traffic control
plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Cover work zone signs when work related to the signs is not in progress, or when any hazard
related to the signs no longer exists.
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Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

If a section is not complete before the end of the workday, pull back the base material to the
existing pavement edge on a 6H: 1V slope. Edge drop-offs during the hours of darkness are not
permitted.

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other
deleterious material from the surface of the shoulders. Appropriately sign the detour in an
approved manner. This work is subsidiary to the various bid items.

Cover or remove the permanent signs and construction signs that are incorrect or that do not
apply to the current situation for a particular phase.

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary
signs providing the correct information to the traveling public. Size the replacement signs and
include them in the traffic control plan.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.

Use traffic cones for daytime work only. Replace the cones with plastic drums during nighttime
hours.

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that
remain overnight.

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during
construction.

Law enforcement assistance will be required for this project and is expected to be required for
major traffic control changes and lane closures. Coordinate with local law enforcement and
arrange for law enforcement as directed or agreed by the Engineer. Before payment will be
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318),
provided by the Department and submit daily invoices that agree with this form for any day
during the month in which approved services were provided.

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control
operations. The peace officers must be able to show proof of certification by the Texas
Commission on Law Enforcement Officers Standards. The cost of the officers is paid for on a
force account basis.

Provide 6 portable changeable message signs as shown on the Traffic Control Plan and the
Special Specification Item, “Portable Changeable Message Signs.”
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Minimize the number of working days for street closures. The following table lists the
maximum number of working days allowed for each street closure. The closure period for each
intersection occurs only during the phase when constructing that street, unless otherwise
directed. Reopen the street within the number of working days allowed; otherwise the Engineer
may cease construction activities not affiliated with reopening the closed street, until it fully
reopens to the traveling public. Time charges will not be suspended nor increased to compensate
for this occurrence.

Street Name Number of Working Days
Allowed for Closure
XXXXXX XXX XXX XXX XXX XXXX XX

Item 504: Field Office and Laboratory

Furnish one Type A structure for the laboratory. Ensure the windows for the structure have
burglar bars.

Furnish a Type D structure for the asphalt mix control laboratory for the Engineer’s exclusive
use. In addition to the requirements of this Item, “Field Office and Laboratory,” ensure this
structure has a minimum height of 8 ft. Also ensure it has a minimum of 400 sq. ft. of gross
floor area suitable for permanently located asphalt plants or 200 sq. ft. for temporarily located
asphalt plants serving one project. Partition the floor area into a minimum of 2 interconnected
rooms, and provide each room with an exterior door and a minimum of 2 windows. Construct
the floor of sufficient strength to support the testing equipment and with an impervious covering.

Adequately air condition the Type D structure and furnish it with a minimum of one desk, 3
chairs, one file cabinet, a telephone, and one built-in equipment-storage cabinet suitable for
storing nuclear equipment. Ensure the cabinet is a minimum of 3 ft. wide by 2 ft. deep by 3 ft.
high and has a secure lock. Provide the structure with a 240-volt electrical service entrance. Use
a licensed electrician to determine the service size and service entrance conductors. Provide a
minimum service of four 120-volt circuits with 20 amp breakers, and a maximum of 2 grounded
convenience outlets per circuit and a minimum of two 220-volt ovens with vents to the outside.
Provide a structure with a minimum of 2 convenience outlets per wall and a utility sink with an
adequate, clean potable water supply for testing. Do not use space heaters to heat the structure.
Use support blocks for the portable structures, tie them down, and securely attach them to the
ground.

Determine the asphalt content by the ignition method and meet the requirements of Section
504.2.B.4.b, "Asphalt Content by Ignition Method" except provide a NEMA 6-50R (204/240
volt, 50 A) outlet within 2.25 ft. of the ignition oven location.

If an asphalt mix plant is located at the project site, provide a Type D structure with the
dimensions of a Type C structure, at the project site to perform the asphalt mix quality control
tests.

General Notes Sheet Y



Project Number: Sheet
County: Harris Control: 3510-05-023, etc.

Highway: SH 99

If a commercial source is used for the asphalt mix, provide a Type D structure with the
dimensions of a Type C structure, at the commercial source site to perform the asphalt mix
quality control tests.

Equip each lab with a fire extinguisher and first aid kit. Also equip the labs with an eye wash
station. Provide equipment that meets the minimum OSHA requirements. At a minimum,
furnish 20 Ib. fire extinguishers that are rated for Type A, B, and C fires.

Furnish one Type E structure for the field office. Ensure the windows for the structure have
burglar bars.

Provide a Type E field office meeting the requirements of a Type C structure. Provide this as a
single structure with a minimum of 500 sq. ft. of floor space and 3 rooms. Provide the structure
with the following facilities (The cost of providing these items is subsidiary to this bid Item.):

1. Three desks with 3 swivel chairs, two 5-drawer file cabinets and 3 straight back chairs.

2. Telephone service and equipment consisting of a minimum of one telephone with one
extension. Include the call-waiting feature in the service.

3. Potable water with an electric water cooler, a cup dispenser, and cups.
4. Adequate heating, air conditioning, lighting, and a sufficient number of electrical outlets.

5. A commercially available toilet or equivalent facility for the field office and each
laboratory.

6. A suitable printer/copier/fax machine for the field office in accordance with Department
Material Specification DMS-10101, “Computer Equipment.”

Provide a fenced enclosure approximately 100 ft. by 200 ft. Provide an appropriate parking area
covered with a suitable base material and with a minimum of 2 security lights, one on each end
of the lot. Cost of the work and materials to provide the enclosure are subsidiary to the various
bid items.

The above requirements are subsidiary to the various bid items.

Assume ownership of temporary chain link security fences.

Equip each field office with a fire extinguisher and first aid kit. At a minimum, furnish 20 Ib.
fire extinguishers that are rated for Type A, B, and C fires.

Item 506: Temporary Erosion, Sedimentation and Environmental Control

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P)
measures.
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A Storm Water Pollution Prevention Plan (SW3P) is required. Since the disturbed area is more
than 5 acres, a “Notice of Intent” (NOI) is also required.

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in
the construction staging area. Remove and dispose of materials in compliance with State and
Federal laws.

Before starting construction, review with the Engineer the SW3P used for temporary erosion
control as outlined on the plans. Before construction, place the temporary erosion and
sedimentation control features as shown on the SW3P.

Schedule the seeding or sodding work as soon as possible. The project schedule provides for a
vegetation management plan.

After completing earthwork operations, restore and reseed the disturbed areas in accordance with
the Department’s specifications for permanent or temporary erosion control.

Implement temporary and permanent erosion control measures to comply with the National
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act.

Before starting grading operations and during the project duration, place the temporary or
permanent erosion control measures to prevent sediment from leaving the right of way.

Item 512: Portable Concrete Traffic Barrier

Transport Low Profile Concrete Traffic Barriers (CTB) used for traffic handling from the
Department stockpile located on the north side of IH 610 at Long Drive.

Transport Standard Height Concrete Traffic Barriers (including JJ Hook and Safety Shape) used
for traffic handling from the Department stockpile located on the south side of IH 610 at Cedar
Crest Blvd. (located across IH 610 from Long Drive).

Use only the J-J Hook type connection between barriers.

After completing the project, return Low Profile Concrete Traffic Barriers (CTB) used for traffic
handling, to the Department stockpile located on the north side of IH 610 at Long Drive.

After completing the project, return Standard Height Concrete Traffic Barriers(including J-J
Hook and Safety Shape) used for traffic handling, to the Department stockpile located on the
south side of at IH 610 at Cedar Crest Blvd. (located across IH 610 from Long Drive).

After completing the project, return the associated CTB connecting hardware to the area office or
as directed.

If placing the concrete traffic barrier on pre-stressed concrete box beams with exposed
reinforcing steel, protect the reinforcing steel by supporting the concrete traffic barrier on 4 in.
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by 4 in. timbers. Place the timbers transversely and space them on 4 ft. centers. The cost of the
labor and materials to perform this work are subsidiary to the Item, “Portable Concrete Traffic
Barrier.”

Item 529: Concrete Curb, Gutter, and Combined Curb and Gutter
Item 531: Sidewalks

An air-entraining admixture is not required.

For concrete curbs, use Grade 7 aggregate conforming to Section 421.2 of the Item, “Hydraulic
Cement Concrete.”

For reinforcing steel in sidewalks and pedestrian ramps, use No. 4 bars at a maximum 18 in.
spacing center-to-center in both directions.

Item 540: Metal Beam Guard Fence
Painting the timber posts is not required.

Use timber posts for galvanized steel metal beam guard fence, except for anchorage at turned
down ends. Turn down free ends of galvanized steel metal beam guard fence unless otherwise
shown on the plans.

Furnish and install wood blocks between the rail elements and the timber posts as detailed on the
plans. These block-outs are subsidiary to this bid Item.

The quantity of the metal beam guard fence is subject to change.

Provide a mow strip as shown on the plans, at metal beam guard fence locations, including any
guardrail end treatments. This work is subsidiary to this bid Item.

Item 542: Removing Metal Beam Guard Fence

Remove and assume ownership of unsalvageable metal beam guard fence rail elements and
posts. Transport and store any functional, salvageable rail elements, including steel posts, which
are not reused in this project, to the Department stockpile located at XXXXXXX.

Replace removed wood posts which are unusable because of damage by the Contractor, at no
expense to the Department.

Item 545: Crash Cushion Attenuators

After completing the project, return remaining unused crash cushion attenuators units to the Area
Office Maintenance yard or as directed, at no cost to the Department.

Item 556: Pipe Underdrains
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Do not use crushed blast furnace slag.
Lay the underdrain pipe on a slope to insure proper drainage.
Tie the under drain pipe into the inlets as shown on the plans.

If filter material is processed gravel, use the following material requirements:

Square Sieve Percent Retained
1/2 in. 0
No. 4 10-35
No. 40 55-85

If filter material is approved concrete sand, use the following material requirements:

Square Sieve Percent Retained
5/8 in. 0
No. 4 0-40
No. 40 40 -90
No. 100 90 - 100

Item 585: Ride Quality for Pavement Surfaces

To eliminate the need for corrective action due to excessive deviations in the final surface layers,
exercise caution to ensure satisfactory profile results in the intermediate paving layers (mixture).

Milling will not be allowed as a corrective action for excessive deviations in the final surface
layer of hot-mix asphalt.

For Continuously Reinforced Concrete Pavement (CRCP) mainlanes, use Surface Test Type B
and Pay Adjustment Schedule 2. For ramps use Surface Test Type A.

For asphalt mainlanes, use Surface Test Type B and Pay Adjustment Schedule 1. For ramps use
Surface Test Type A.

For concrete or asphalt curb and gutter sections or frontage roads, use Surface Test Type B and
Pay Adjustment Schedule 2 except for the outside lane. Use Surface Test Type B and Pay
Adjustment Schedule 3 for the outside lane.

For all other roads (cross streets and intersections), use Surface Test Type A.
Item 610: Roadway Illumination Assemblies

The cost of providing the electrical conductor in the pole foundation or in the pole base to make
connections is subsidiary to the roadway illumination assembly. The quantity for payment is the
surface distance between locations.
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Fabricate steel roadway illumination poles in accordance with TxDOT Standard RIP-11
(Roadway Illumination Poles — 2011). Poles manufactured according to RIP-11 require no shop
drawings. Alternate designs to RIP-11 or the use of aluminum to fabricate poles will require the
submission of shop drawings electronically.

Instructions for submitting shop drawings electronically are available on the internet at the
Department’s home page (http://www.txdot.gov), Businesss with TXDOT, Bridge Information,
Shop Drawings. The file is titled: Guide to Electronic Shop Drawing Submittal. The direct link
is: ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e _submit_guide.pdf.

Item 616: Performance Testing of Lighting Systems

The illumination plans provide for a complete illumination system installed, connected, tested,
and ready for operation.

Allow the electrical work to be inspected by the City. Complying with the provisions and
requirements of the City electrical ordinance is not required. Such inspection does not make the
City a party to this contract.

Adjust the high mast luminaires per the manufacturer’s recommendations. Submit the
photometrics and obtain approval before placing the luminaires in service. Initially adjust the
luminaires during the lamp installation procedure.

After satisfactory completion of tests, place the new lighting fixtures in operation. Final
acceptance will be made after the fixtures operate satisfactorily for a minimum period of 14 days.
The 14-day test period is included in the allowed working days.

Assume responsibility for the new lighting fixtures during the test period. Make adjustments or
repairs as required and repair defects or damage at no expense to the Department.

Item 618: Conduit
Item 620: Electrical Conductors
Item 628: Electrical Services

If the specifications for electrical items require UL-listed products, this means UL-listed or CSA-
listed.

Item 618: Conduit

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to
settling backfill material. Compact select backfill in 3 equal lifts to the bottom of the conduit; or
if using sand, place it 2 in. above the conduit. Ensure backfill density is equal to that of the
existing soil. Prevent material from entering the conduit.
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Construct bore pits a minimum of 5 ft. from the edge of the base or pavement. Close the bore pit
holes overnight.

Unless shown on the plans, install underground conduit a minimum of 24 in. deep. Install the
conduit in accordance with the latest National Electrical Code (NEC) and applicable Department
standard sheets. Place conduit under driveways or roadways a minimum of 24 in. below the
pavement surface.

If using casing to place bored conduit, the casing is subsidiary to the conduit.

If placing the conduit under existing pavement to reach the service poles, bore the conduit in
place and extend it a minimum distance of 5 ft. beyond the edge of shoulder or the back of curb.

Where PVC, duct cable, and HDPE conduit 1 in. and larger is allowed and installed per
Department standards, provide a PVC elbow in place of the galvanized rigid metal elbow
required by the Electrical Details standards. Ensure the PVC elbow is of the same schedule
rating as the conduit to which it is connected. Use only a flat, high tensile strength polyester
fiber pull tape to pull conductors through the PVC conduit system.

Remove conductor and conduit to be abandoned to 1 ft. below the ground level. This work is
subsidiary to the various bid items.

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers.
Use polymer concrete junction boxes in place of the cast iron junction boxes shown on standard
sheets CTBI (3), CTBI (4), and SSCB (4). Mount the junction boxes flush (+ 0 in., - 1/2 in.)
with the concrete surface of the concrete barrier.

Use materials from pre-qualified producers as shown on the Department’s Construction Division
(CST) material producers list. Check the latest links on the TXDOT website for the list. The
category is “Roadway Illumination and Electrical Supplies.” The polymer concrete barrier box
is subsidiary to Item 618, “Conduit.”

Locate the underground utilities within the project limits. Provide the equipment necessary for
locating these utilities, locate, and mark them before starting any excavation work in the area.
This work is subsidiary to the various bid items. Repair any damage done to any existing
underground utilities at no cost to the Department.

Ensure the interconnection of new equipment to the existing system does not interfere with the
operation of the remaining system components. Ensure the system remains completely
operational between the hours of 6:00 a.m. Monday and 12:00 a.m. (midnight) Saturday.

Do not interrupt system operation without coordinating with the Department’s operations
personnel at Houston Transtar (Mr. Carlton Allen) at (713) 881-3285.

Perform work to be done on cables during weekends only.
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Provide Liquid-Tight Flexible Metal (LTFM) conduit if the plans refer to flexible metal conduit.
Do not use flexible metal conduit.

Unless otherwise shown on the plans, place conduit runs behind curbs at locations where curbs
exist.

Use schedule 80 PVVC conduit to house conductor runs under paved riprap, roadway, or
driveways, unless otherwise shown on the plans.

Use Rigid Metal Conduit (RMC) for exposed conduit.

Before backfilling conduit trenches, place a detectable underground metalized mylar marking
tape above the conduit and concrete encasement. Imprint the marking tape with, “TxDOT
CONDUIT AND FIBER OPTIC CABLE SYSTEM. CALL (713) 802-5909 BEFORE
PROCEEDING” every 18 in. Supplying and installing the marking tapes is subsidiary to the
various bid items.

Conduit elbows and rigid metal extensions required when installing PVC conduit systems are
subsidiary to the various bid items.

Install a continuous bare or green insulated copper wire No. 8 AWG or larger in every conduit
throughout the electrical system in accordance with the Electrical Detail Standard Sheets, and the
latest edition of the N.E.C.

Item 620: Electrical Conductors

Test each wire of each cable or conductor after installation. Incomplete circuits or damage to the
wire or the cable are cause for immediate rejection of the entire cable being tested. Remove and
replace the entire cable at no expense to the Department. Also test the replacement cable after
installation.

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s
recommended pulling tensions. Lubricate the cables or conductors with a lubricant
recommended by the cable manufacturer.

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse
holders as shown on the Department’s Construction Division (CST) material producers list.
Check the latest link on the Department website for this list. The category is “Roadway
Illumination and Electrical Supplies.” The fuse holder is shown on the list under Items 610 and
620. Provide 10 Amp time delay fuses.

Ensure that circuits test clear of faults, grounds, and open circuits.

Split bolt connectors are allowed only for splices on the grounding conductors.
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For Roadside Flashing Beacon Assemblies (Item 685) and Pedestal Pole Assemblies (Item 687)
within the project, provide single-pole breakaway disconnects. Use Bussman HEBW, Littlefuse
LEB, Ferraz-Shawmut FEB, or equal on ungrounded conductors. For grounded conductors, use
Bussman HET, Littlefuse LET, Ferraz-Shawmut FEBN, or equal. These breakaway connectors
have a white colored marking and a permanently installed solid neutral.

For electrical licensing and electrical certification requirements for this project, see Item 7 of the
Standard Specifications and any applicable special provisions to Item 7.

Item 624: Ground Boxes

The ground box locations are approximate. Alternate ground box locations may be used as
directed, to avoid placing in sidewalks or driveways.

Ground metal ground box covers. Bond the ground box cover and ground conductors to a
ground rod located in the ground box and to the system ground.

Ground the existing metal ground box covers as shown on the latest standard sheet
ED (3), I, B, 4 through 6.

During construction and until project completion, provide personnel and equipment necessary to
remove ground box lids for inspection. Provide this assistance within 24 hours of notification.

Construct concrete aprons in accordance with the latest standard sheet ED (3). Make the depth
of the concrete apron the same as the depth of the ground box, except for Type 1 and Type 2
ground boxes. For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance
with details shown on the “Ground Box Details Installations” standard.

Item 628: Electrical Services

Furnish a UL-listed meter can for electrical service poles. Furnish a size and style of meter can
in accordance with the requirements of the local electrical service provider. This work is
subsidiary to the Item, “Electrical Services.”

Verify and coordinate the electrical service location with the engineering section of the
appropriate utility district or company.

Identify the electrical service pole with an address number assigned by the Utility Service
Provider. Provide 2-in. numerals visible from the highway. Provide numbers cut out aluminum
figures nailed to wood poles or painted figures on steel poles or service cabinets.

Item 634: Plywood Signs

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.
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Item 636: Aluminum Signs

Include aluminum route markers, exit only panels, routing signs, and other special panels
attached to guide signs in the unit bid price for the parent guide sign material.

Furnish and install signs shown on the traffic signal “Summary of Traffic Signal Materials”
sheet. Ensure that the legend on these sign panels is in accordance with the latest “Standard
Highway Sign Designs for Texas” manual.

The locations of sign panels on overhead structures are approximate. Verify in the field before
installing.

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

Item 644: Small Roadside Sign Supports and Assemblies

Sign locations shown on the plans are approximate. Before placing them, obtain approval of and
then stake the exact locations for these signs.

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground
mounted signs, unless otherwise shown in the plans.

Remove existing street name signs from existing stop signs and re-install them above the new
stop signs. Removing and re-installing existing street name signs is subsidiary to the Item,
“Small Roadside Sign Supports and Assemblies.”

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

Provide and install the materials for speed limit signs. For speed limit signs that are indicated
with “XX,” the Area Engineer will request a speed study through the Director of Transportation
Operations to determine the legal speeds to be posted. This request will be made as soon as
possible after the roadway opens to traffic. After the speed limit to be posted is determined, this
information will be provided to the Contractor by the Area Engineer.

Use Type E Super High Specific Intensity (Fluorescent Prismatic) yellow green reflective
sheeting background to fabricate school signs (S1-1, S3-1, S4-3, S5-1, W16-2, SW16-9p, and
SW16-7pL(R)).

Assume ownership of the removed existing signs.

Locations of the relocated signs are approximate. Before placing them, obtain approval of and
then stake the exact locations for these signs.

Replace existing signs that become damaged during relocation at no expense to the Department.
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Item 647: Large Roadside Sign Supports and Assemblies

Locations of the relocated signs are approximate. Before placing them, obtain approval of and
then stake the exact locations for these signs.

Replace existing signs that become damaged during relocation at no expense to the Department.
Assume ownership of the removed existing signs.

Item 650: Overhead Sign Supports

Stencil the structure numbers on the new structures for permanent identification.

If sign panels mounted on an overhead sign support face the same direction of traffic, keep the
bottoms of the sign panels in the same horizontal plane, unless otherwise shown in the plans.

There is no additional reimbursement for blocking or shims for fits of alignment.

Mill test reports are not required for the walkway, grating, miscellaneous secondary structural
items, or hardware.

Use the existing panel supports if removing existing guide signs and if placing new panels of
different sizes at the same location. Extend the supports, if needed. If the supports extend over
the top of the panel, cut off the supports at the top of the panel or the top of the truss, whichever
is higher.

Before fabricating, field check the sign structure elevations, details, and dimensions shown on
the plans.

If sign lighting and walkways are not used, trim the sign support brackets flush with the bottoms
of the signs.

Assume ownership of removed existing overhead sign supports and other removed materials.
Item 652: Highway Sign Lighting Fixtures

Furnishing and connecting conductors and conduit to the new mercury vapor sign lighting
fixtures are subsidiary to the Item, “Highway Sign Lighting Fixtures.”

After successfully completing the required conductor tests, place the new lighting fixtures in
operation. Final acceptance will be made after the fixtures operate satisfactorily for a minimum
period of 14 days. The 14-day test period will be included in the allowed working days.

Include the fixture mounting channels in the unit bid price for the sign lighting fixtures.
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After removing existing sign lighting fixtures, furnish and install the electrical materials
necessary to restore the existing circuit to service. Include this work in the bid price for the Item,
“Highway Sign Lighting Fixtures.”

Assume ownership of the removed sign lighting fixtures.
Item 656: Foundations for Traffic Control Devices

Excavating and disposing of surplus materials for lighting standard foundations are subsidiary to
the roadway illumination assembly foundation. Dispose of surplus excavated material. Use
rigid metal conduit (RMC) for stub-outs in foundation and concrete structures. These stub-outs
are subsidiary to the drilled shaft foundations.

Using ready mix concrete for sign foundations is optional.
Item 662: Work Zone Pavement Markings

At the end of each day’s work, mark roadways that remain open to traffic during construction
operations with standard pavement markings, in accordance with the latest “Texas Manual on
Uniform Traffic Control Devices.”

Using raised markers for removable work zone pavement markings on final concrete surfaces is
optional.

Do not use raised pavement markers as optional work zone pavement markings on final asphalt
surfaces.

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking
Details.”

Item 662: Work Zone Pavement Markings

Item 668: Prefabricated Pavement Markings

Item 6473: Multipolymer Pavement Markings (MPM)

Item 6986: Longitudinal Prefabricated Pavement Markings (PPM) with Warranty

Use Type 111 glass beads for thermoplastic and multipolymer pavement markings.

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of
the thermoplastic, not including the exposed glass beads.

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of
the multipolymer, not including the exposed glass beads.

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
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day period until placing the thermoplastic markings, or until starting the succeeding phase of
work on the striped area. Maintain the paint and beads markings, at no expense to the
Department, until placing the thermoplastic markings or starting the succeeding phase of work
on the striped area. The work zone markings, whether paint and beads or thermoplastic, are paid
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for
the given phase of construction.

If using paint and bead markings as described above, purchase the traffic paint from the open
market.

If the Type Il markings become dirty and require cleaning by washing, brushing, compressed air,
or other approved methods before applying the Type | thermoplastic markings, this additional
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.”

Establish the alignment and layout for work zone striping and permanent striping.
Stripe roadways before opening them to traffic.

Place pavement markings under these items in accordance with details shown on the plans, the
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed.

Item 672: Raised Pavement Markers

If other operations are complete on the project and if the curing time period is not yet elapsed,
the contract time will be suspended until the curing is done.

Before placing the raised pavement markers on concrete pavement, blast clean the surface using
an abrasive-blasting medium. This work is subsidiary to the Item, “Raised Pavement Markers.”

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed. Equip the
machine or nozzle with a mechanism to ensure positive mix measurement control.

Item 677: Eliminating Existing Pavement Markings and Markers

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as
directed.

Item 678: Pavement Surface Preparation for Markings

Do not blast clean asphalt concrete pavement. Clean asphalt concrete pavement as required
under the applicable specifications or as directed.

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new
location, remove the curing compounds and contamination from the pavement surface by flail
milling or as directed. In addition, air-blast the surface with compressed air just before placing
the new stripe.
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On existing concrete pavement when placing a new stripe on an existing location, after removing
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe.

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi
using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to
remove contaminants but not damage the pavement surface). Do not clean concrete pavement by
grinding.

Item 680: Installation of Highway Traffic Signals
Clearly mark or highlight on the shop drawings the items being furnished for this project.

Furnish labor, tools, equipment, and materials as shown on the plans and specifications for a
complete and operating signal installation.

Furnish the type of controller cabinet specified on the plans. Refer to the table shown in the
Departmental Material Specifications, Section 19 (DMS-11170, Fully Actuated, Solid-State
Traffic Signal Controller Assembly), Page 7-142, regarding the size of the cabinet, back panel
configuration, and the size of the load bay. Use the following website to view this specification:
http://www.txdot.gov/business/contractors_consultants/material_specifications/dms.htm or
www.txdot.gov/business under Contractors and Consultants, Materials Information, then
Department Material Specifications.

Complete traffic signal construction work, including correcting discrepancies shown on the
Department inspector’s “Traffic Signal Installation Inspection Report” before the beginning of
the test period.

Provide a full-time qualified traffic signal technician responsible for installing, maintaining, or
replacing traffic signal devices.

Staking in the field is subject to approval.
Make adjustments in project construction, if needed, due to conflicts with underground utilities.

Do not aim the luminaire arms mounted on traffic signal poles into the intersection. Aim each
arm perpendicular to the centerline of the roadway it is intended to cover, to develop the proper
illumination pattern for the intersection.

Allow the electrical work to be inspected by the City. Complying with the provisions and
requirements of the City electrical ordinance is not required. Such inspection does not make the
City a party to this contract.

Provide continuous conductors without splices from signal controller to signal heads. Route the
conductors for luminaires to the service enclosure.

General Notes Sheet LL


http://www.txdot.gov/business/contractors_consultants/material_specifications/dms.htm
http://www.txdot.gov/business

Project Number: Sheet
County: Harris Control: 3510-05-023, etc.

Highway: SH 99

Provide continuous conductors without splices from signal controller to signal heads. Route the
conductors for luminaires to the service enclosure. Splices or attachments to the terminal block
in the access compartment of the mast arm pole are not permitted except for the luminaire cable.

Abrasions to the conductor insulation caused while pulling cable for the traffic signal system are
cause for immediate rejection. Remove and replace the entire damaged cable at no expense to
the Department.

When pulling cables or conductors through conduit, do not exceed the manufacturer’s
recommended pulling tensions. Lubricate the cables or conductors with a lubricant as
recommended by the cable manufacturer.

Bond the controller housing, signal poles, conduit, and spans to a minimum No. 6 AWG stranded
copper conductor. An equipment grounding conductor is required in every conduit to form a
continuous grounding system. Effectively connect the grounding system to ground rods or
concrete grounding electrodes as indicated in the plans.

Wrap signal heads with dark plastic or suitable material to conceal the signal faces from the time
of installation until placing into operation. Do not use burlap.

Furnish signal heads from the same manufacturer.

Use High Specific Intensity reflective sheeting for signs mounted under or adjacent to the signal
heads.

For a steel mast arm or steel strain pole assembly, hold the anchor bolts and conduits rigidly in
place with a welded steel template.

Leave a minimum of one full diameter thread exposed on each anchor bolt securing a signal
pole.

Set the anchor bolts for steel strain poles so that two are in compression and two are in tension.

Use a Texas Cone Penetrometer reading of 10. The drilled shaft length is from the surface
elevation to the bottom of the drilled shaft. Provide an additional length of the pole foundation
from the surface level to the roadway level, if required for unusual locations. Provide the drilled
shaft depth regardless of the length of the pole foundation. The pole foundation depth from the
surface level to the roadway level is a maximum of 4 ft., or as approved.

Place steel strain poles at a 10 ft. desirable minimum distance from the roadway curb or
pavement edge.

Locate mast arm pole assemblies a minimum of 4 ft. from the roadway curb or pavement edge.

After the traffic signal pole assembly is plumb and the nuts are tight, tack-weld each anchor bolt
nut in two places to its washer. Tack-weld each washer to the base plate in two places. Do not
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weld components to the bolt. Perform tack-welding in accordance with the Item, “Steel
Structures.” After tack-welding, repair galvanizing damage on bolts, nuts, and washers in
accordance with Section 445.3.D, “Repairs.”

The Department may test the anchor bolts using ultrasonic methods for traffic signal poles after
they are installed. Replace faulty anchor bolts as directed. Do not weld the anchor bolts.

Furnish and attach compression type connectors. Install the connectors with a compression
mechanical release hand-crimping tool to each individual conductor before making connections
to the terminal strips.

The Contractor may use ready mix concrete.

Apply membrane curing on concrete work in accordance with Section 420.4.J.3, “Membrane
Curing.”

The standard 4.5-in. galvanized pipe type poles, except the breakaway type, are subject only to
the Engineer’s inspection for their acceptance. Mill test reports or documentation will not be
required.

Item 682: Vehicle and Pedestrian Signal Heads
Install two set screws on vehicle signal head mounting hardware fittings.

Furnish black housings for vehicle and pedestrian signals. Furnish black vehicle signal head
back plates.

Furnish black housings for vehicle and pedestrian signals. Ensure the door and visor match the
mast arm and pedestrian pole color. Furnish black vehicle signal head back plates.

Item 686: Traffic Signal Pole Assemblies (Steel)

For a steel mast arm or steel strain pole assembly, hold the anchor bolts and conduits rigidly in
place with a welded steel template.

Leave a minimum of one full diameter thread exposed on each anchor bolt securing a signal
pole.

Set the anchor bolts for the steel strain poles so that two are in compression and two are in
tension.

Use a Texas Cone Penetrometer reading of 10. The drilled shaft length is from the surface
elevation to the bottom of the drilled shaft. Provide an additional length of the pole foundation
from the surface level to the roadway level, if required for unusual locations. Provide the drilled
shaft depth regardless of the length of the pole foundation. The pole foundation depth from the
surface level to the roadway level is a maximum of 4 ft., or as approved.

General Notes Sheet NN



Project Number: Sheet
County: Harris Control: 3510-05-023, etc.

Highway: SH 99

Locate mast arm pole assemblies a minimum of 4 ft. from the roadway curb or pavement edge.

Place steel strain poles at a 10 ft. desirable minimum distance from the roadway curb or
pavement edge.

After the traffic signal pole assembly is plumb and the nuts are tight, tack-weld each anchor bolt
nut in two places to its washer. Tack-weld each washer to the base plate in two places. Do not
weld components to the bolt. Perform tack-welding in accordance with the Item, “Steel
Structures.” After tack-welding, repair galvanizing damage on bolts, nuts, and washers in
accordance with Section 445.3.D, “Repairs.”

The Department may test the anchor bolts using ultrasonic methods for traffic signal poles after
they are installed. Replace faulty anchor bolts as directed. Do not weld the anchor bolts.

Furnish black powder coated traffic signal poles. Apply powder coated finish over the
galvanized surface. Prepare galvanized surfaces for powder coating in accordance with the
powder coating manufacturer’s recommendations. Do not water-quench or chromate-quench
galvanized surfaces to be powder coated. After preparing galvanized surfaces, powder coat with
a minimum of 2.0 mils dry film thickness (DFT) of urethane powder or triglycidyl isocyanurate
(TGIC) polyester powder. Provide powder coat adhesion meeting the 5A or 5B classifications of
ASTM D3359. Ensure powder coating is uniform in appearance and free of scratches.

Item 687: Pedestal Pole Assemblies

Furnish black powder coated traffic signal poles. Apply powder coated finish over the
galvanized surface. Prepare galvanized surfaces for powder coating in accordance with the
powder coating manufacturer’s recommendations. Do not water-quench or chromate-quench
galvanized surfaces to be powder coated. After preparing galvanized surfaces, powder coat with
a minimum of 2.0 mils dry film thickness (DFT) of urethane powder or triglycidyl isocyanurate
(TGIC) polyester powder. Provide powder coat adhesion meeting the 5A or 5B classifications of
ASTM D3359. Ensure powder coating is uniform in appearance and free of scratches.

Furnish and install screw-in anchor foundations in accordance with Special Specification Item,
“Screw-In Anchor Type Foundations.” The work performed and materials furnished in
accordance with this Item are subsidiary to the Item, “Pedestal Pole Assemblies.”

Item 688: Pedestrian Detectors and Vehicle Loop Detectors
Provide pedestrian push buttons a minimum of 2 in. diameter in the smallest dimension.

Install a rubber grommet or bushing between the push button assembly and the signal pole to
protect the conductors.
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County: Harris Control: 3510-05-023, etc.

Highway: SH 99

Provide a black tube loop detector wire as specified in the “International Municipal Signal
Association, Inc.” (IMSA) Specification No. 51-7, 1997.

Item 3224: Dense-Graded Hot Mix Asphalt (QCQA)
Taper the asphalt concrete pavement at the beginning and ending points.
Use a maximum 6H:1V slope for the asphalt concrete pavement edge.

Where the 6H:1V ACP edge taper extends over onto the unsurfaced shoulders, blade off the
loose existing shoulder material to provide a solid base for the outside taper edge. After placing
the ACP overlay, blade this material back against the edge taper. This work is subsidiary to the
various bid items.

The stockpile will be the point of sampling of coarse aggregate for test method TEX-217-F (Part
11, decantation).

Place the asphalt concrete pavement in courses as shown on the typical sections.

Do not use petroleum-based solvents in the beds of hot mix asphalt delivery vehicles.
Dilution of tack coat is not allowed.

Do not use Surface Aggregate Classification (SAC) C for this project.

For determining the Asphalt Content, only ignition ovens will be allowed.

Item 5457: Water Mains

Construct water mains with Class A concrete in accordance with the Item, “Hydraulic Cement
Concrete.” This work is subsidiary to this bid Item.

Assume ownership of removed fire hydrants, valves, and boxes.

Cutting and plugging tees, if called for on the plans, are subsidiary to the Item, “Remove
Existing Fire Hydrant.”

Install only new fire hydrants, valves, and boxes conforming to the requirements of this
specification. Install fire hydrants, valves, and boxes in accordance with the requirements of
Section 3.13 of this specification.

Provide valves that open in a counter-clockwise direction only.
Item 6010: Communication Cable

Do not place gopher-resistant cable in the conduit.
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County: Harris Control: 3510-05-023, etc.

Highway: SH 99

Jelly-fill each end of the communications cable that is exposed to elements during storage or
after installing.

Ensure each communication cable run is continuous without splices from controller to controller.

Assume responsibility for the signal carrying capability and performance of the cable. Install
each wire with a lightning protection device unless otherwise noted. Ground the cable in
accordance with the manufacturer’s recommendation.

Item 6266: Video Imaging Vehicle Detection System

Furnish the cable to operate the Video Imaging Vehicle Detection System (VIVDS) in
accordance with the manufacturer’s recommendations or purchase it from the same manufacturer
as the VIVDS equipment.

Supply VIVDS equipment that can process up to a maximum of 6 camera inputs per intersection.
Additional equipment to accommaodate up to 6 camera inputs is subsidiary to the various bid
items. No extra compensation will be allowed for additional equipment needed to make the
VIVDS equipment fully operational under this Item.

Supply a laptop computer and a video monitor as described in this Special Specification Item.

Detector zone video taping for this project will not be required.

Item 8703: Accessible Pedestrian Signal Units
Provide pedestrian push buttons a minimum of 2 in. diameter in the smallest dimension.

Install a rubber grommet or bushing between the push button assembly and the signal pole to
protect the conductors.

At intersections where a minimum of 10 foot spacing between adjacent accessible pedestrian
signal units in not possible, each audible pedestrian pushbutton must be provided with the
following features: A pushbutton locator tone, a tactile arrow, a speech walk message for the
walking person indication, and a speech pushbutton information message.
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Control: 3510-05-023, etc.

Special Specification 6266 Video Imaging Vehicle Detection System Requirements
Specification Not State
Items Description Required | Required | Supplied
1 VIVDS Configuration X
Cameras, Connectors and Mounting Hardware X
VIVDS Processor Unit X
Field Setup Computer (1 Required) (Laptop) X
Field Setup Video Monitor (1 EA. Controller) X
Field Communications Link X
3 Functional Capabilities
System Software X
4 Vehicle Detection
Detection Zone Video Taping X
5 VIVDS Processor Unit
Provide both TS1 and TS2 Interfaces X
12 Volt/5 Amp Power Supply X
6 Camera Assembly
Camera Interface Panel X
7 Field Communications Link
Lightning and Transient Surge Suppression Devices X
9 Temporary Use and Retesting X
10 Operation from Central Control X
Telephone Interconnect X
ISDN Interconnect X
11 Installation and Training X

Other items not specifically listed in this table are required. When shown in the plans, remove
and deliver temporary VIVDS equipment to the Department’s Signal Shop, 6810 Old Katy Rd.,
Houston, Texas, or as directed.
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Control: 3510-05-023, etc.

Basis of Estimate

Item Description Limit and Rate Unit
150 |Blading 1 Hr. / Station HR
210* | Rolling (Light or Med. Pneumatic Tire) HR
e One Course Surface Treatment 5 Hr. / Lane-Mile
260 | Lime Treatment (Road-Mixed) TON
For materials used as subgrade **
e Lime(HYD, COM, or QK)(SLRY) or |6 % by weight based on
QK(DRY) 100 Lb. / Cu. Ft. subgrade
292 | Asphalt Treatment (Plant-Mixed) 110 Lb./ Sq. Yd.-In. TON
e Asphalt 5 % by weight
e Aggregate 95 % by weight
340 | Dense-Graded Hot Mix Asphalt (Method) | 110 Lb. / Sg. Yd.-In. TON
e Asphalt 6 % by weight
e Aggregate 94 % by weight
3224 | Dense-Graded Hot Mix Asphalt (QC/QA) | 110 Lb. / Sg. Yd.-In. TON
e Asphalt 6 % by weight
e Aggregate 94 % by weight

* For Contractor’s information only (non-pay item).
** |f used in existing roadway base, rate will be determined on a case by case basis.
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CONTROL : 3510-05-023, ETC

PRQJIECT : C 3510-5-23, ETC
H GHWAY @ SH 99
COUNTY HARRI S

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 105
| TEM 110
| TEM 132
| TEM 160
| TEM 161
| TEM 162
| TEM 164
| TEM 166
| TEM 168
| TEM 170
| TEM 180
| TEM 192
| TEM 260

| TEM 276

| TEM 292
| TEM 305

| TEM 340

| TEM 360
| TEM 368

| TEM 400

| TEM 402

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REVENTS AND COVENANTS
PREPARI NG RI GHT OF WAY (103)

REMOVI NG CONCRETE

REMOVI NG STABI LI ZED BASE AND ASPHALT PAVEMENT

EXCAVATI ON (132) (160)

EMBANKVENT (100) (160) ( 204) (210) (216) (400)

TOPSOI L

COVPOST (160)

SODDI NG FOR EROSI ON CONTROL ( 166) (168)

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

FERTI LI ZER

VEGETATI VE WATERI NG

| RRI GATI ON SYSTEM (402) (403)

W LDFLONER SEEDI NG

LANDSCAPE PLANTI NG (161) ( 166)

LI ME TREATMENT ( ROAD-M XED) (105) (132) (204) (210) (300)
(310) (520)

CEMENT TREATMENT ( PLANT- M XED) (204) (210) (216) (247) (300)
(310) (520)

ASPHALT TREATMENT ( PLANT-M XED) (300) (301) (320)(520) (585)
SALVAG NG, HAULI NG, AND STOCKPI LI NG RECLAI MABLE ASPHALT
PAVENVENT

DENSE- GRADED HOT- M X ASPHALT (METHOD) (210)(300) (301)
(320) (520) (585)

CONCRETE PAVEMENT (300) (420) (421) (438) (440) (529) (585)
CONCRETE PAVEMENT TERM NALS (247) (260) (276) (292) ( 300)
(349) (360) (400) (420) (421) (438) (440) (442)

EXCAVATI ON AND BACKFI LL FOR STRUCTURES (132) (401) (420)
(421)

TRENCH EXCAVATI ON PROTECTI ON




| TEM 403
| TEM 416
| TEM 420

| TEM 422
| TEM 423

| TEM 425

| TEM 428
| TEM 432
| TEM 442
| TEM 450

| TEM 454
| TEM 460
| TEM 462

| TEM 464
| TEM 465
| TEM 466
| TEM 467

| TEM 496
| TEM 500
| TEM 502
| TEM 504
| TEM 506

| TEM 508
| TEM 512

| TEM 528

| TEM 529

| TEM 531
| TEM 540
| TEM 542
| TEM 544
| TEM 545
| TEM 550
| TEM 556
| TEM 610

| TEM 618
| TEM 620
| TEM 621
| TEM 624
| TEM 628
| TEM 636
| TEM 644

| TEM 647

TEMPORARY SPECI AL SHORI NG ( 423)

DRI LLED SHAFT FOUNDATI ONS (420) ( 421) ( 440) ( 448)

CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

REI NFORCED CONCRETE SLAB (420) (421) (424) (426) (430) (440)
RETAI NI NG WALLS (110) ( 132) (400) (420) (421) ( 424) (440) ( 445)
(458) (556)

PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
(421) (424) (426) (427) (434) (440) (442)

CONCRETE SURFACE TREATMENT (427)

RI PRAP (247) (420) (421) (427) (431) ( 440)

METAL FOR STRUCTURES (441) (445) (446) (447) (448) (449)
RAI LI NG (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)

BRI DGE EXPANSI ON JOI NTS (429) (442)

CORRUGATED METAL Pl PE (400) ( 445)

CONCRETE BOX CULVERTS AND STORM DRAI NS (400) (420) (421)
(424) (440) (464)

REI NFORCED CONCRETE Pl PE (400)

MANHOLES AND | NLETS (400) (420) (421) (440) (471)

HEADWALLS AND W NGWALLS (400) (420) (421) (430) (440) (464)
SAFETY END TREATMENT (400) ( 420) (421) ( 430) ( 432) ( 440) ( 445)
(460) (464)

REMOVI NG STRUCTURES ( 430)

MOBI LI ZATI ON

BARRI CADES, S| GNS, AND TRAFFI C HANDLI NG ( 6834)

FI ELD OFFI CE AND LABORATORY

TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS

CONSTRUCTI NG DETOURS

PORTABLE CONCRETE TRAFFI C BARRI ER (420) (421) ( 424) ( 440)
(442)

COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132) (247)
(420) (421) (440)

CONCRETE CURB, GUTTER, AND COMBI NED CURB AND GUTTER (360)
(420) (421) (440)

SI DEWALKS (104) ( 360) (420) (421) (440) (530)

METAL BEAM GUARD FENCE (421) (441) (445) (529) (542) (544)
REMOVI NG METAL BEAM GUARD FENCE

GUARDRAI L END TREATMENTS

CRASH CUSHI ON ATTENUATORS (421)

CHAI N LI NK FENCE (421) (445)

Pl PE UNDERDRAI NS ( 402) (432)

ROADVWAY | LLUM NATI ON ASSEMBLI ES (421) (441) (442) (445) (446)
(449) (616) (620)

CONDUI T (400) ( 445) (476) (622)

ELECTRI CAL CONDUCTORS

TRAY CABLE

GROUND BOXES (420) (421) (432) (440) (618) (620)

ELECTRI CAL SERVI CES (441) (445) (449) (618) (620) (627) (656)
ALUM NUM SI GNS ( 643)

SMALL ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES (421) (440)
(441) (442) (445) (634) (636) (643) ( 656)

LARGE ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES (421) ( 440)




| TEM 650

| TEM 654
| TEM 658
| TEM 662
| TEM 666
| TEM 668
| TEM 672
| TEM 677

| TEM 678
| TEM 680

| TEM 682
| TEM 684
| TEM 686

| TEM 687

SPECI AL PROVI SI ONS:

(441) (442) (445) (643)
OVERHEAD S| GN SUPPORTS (416) (420) (421) (441) (442) (445)
(449) (618)

SI GN WALKWAYS (441) (445)

DELI NEATOR AND OBJECT MARKER ASSEMBLI ES (445)

WORK ZONE PAVEMENT MARKI NGS (666) (668) (672) (677)
REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)
PREFABRI CATED PAVEMENT MARKI NGS ( 618) (624) (682) ( 684)

RAI SED PAVEMENT MARKERS (677) (678)

ELI M NATI NG EXI STI NG PAVEMENT MARKI NGS AND MARKERS ( 300)

(302) (31

6)

PAVEMENT SURFACE PREPARATI ON FOR MARKI NGS (677)

| NSTALLATI ON OF HI GHWAY TRAFFI C SI GNALS (610) (625) (627)
(634) (636) (656)
VEHI CLE AND PEDESTRI AN S| GNAL HEADS
TRAFFI C SI GNAL CABLES
TRAFFI C SI GNAL POLE ASSEMBLI ES (STEEL) (416) (421)(441)
(442) (445) (449)
PEDESTAL POLE ASSEMBLI ES (445) (449) (656) (4003)

SPECI AL PROVI SIONS W LL GOVERN AND TAKE

PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON WHEREVER | N CONFLI CT THEREW TH.

SPECI AL LABOR PROVI SI ONS FOR STATE PRQIECTS (000---007)
WAGE RATES

SPECI AL
SPECI AL

SPECI AL
SPECI AL
SPECI AL

SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL
SPECI AL

PROVI SI ON
PROVI SI ON

PROVI S
PROVI S
PROVI S

PROVI S
PROVI S
PROVI SI ONS
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S
PROVI S

22822282232383332332 2283

" PARTNERI NG'

(000- - - 002)

“SMALL BUSI NESS ENTERPRI SE | N STATE FUNDED
(000- - 2189)

" | MPORTANT NOTI CE TO CONTRACTORS' (000- - 2264)

" SCHEDULE OFLI QUI DATED DAMAGES' (000- - 1493)

" DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"

PRQJECTS"

(000- - - 011)

TO | TEM 1
TO | TEM 2
TO | TEM 3
TO | TEM 4
TO | TEM 5
TO | TEM 6
TO | TEM 7
TO | TEM 8
TO | TEM 9
TO ITEM 100
TO ITEM 132
TO ITEM 161
TO ITEM 164
TO ITEM 166
TO ITEM 247
TO ITEM 260
TO ITEM 300
TO ITEM 302
TO ITEM 316

(001- - - 015)
(002- - -017)
(003- - - 015) (003- - - 033)
(004- - - 017)
(005- - - 004)
(006- - - 030)
(007- - - 806)

(008- - - 086) (008- - - 135)
(009- - - 012) (009- - - 015)

(100- - - 002)
(132- - - 005)
(161- - - 006)
(164- - - 002)
(166- - - 001)
(247- - -033)
(260- - - 002)
(300- - - 032)
(302- - - 010)
(316- - - 016)




SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S

TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO
TO

| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM
| TEM

SPECI AL SPECI FI CATI ONS:

| TEM 1009
| TEM 1068
| TEM 3061
| TEM 4003

| TEM 4591

| TEM 5049
| TEM 5050

| TEM 5367

LANDSCAPE SO L AMENDMENT

340
360
368
416
420
421
424
425
428
429
431
434
440
441
442
447
448
450
462
464
465
500
502
506
512
540
544
610
620
624
628
636
643
672
682
687

(340- - - 003)

(360- - - 003)
(368---001)
(416- - - 001)
(420- - - 002)
(421- - - 035)
(424---002)
(425- --001)
(428---001)
(429- - - 008)
(431---001)
(434- - -003)
(440- - - 005)
(441- - - 006)
(442- - - 016)
(447---002)
(448- - - 002)
(450- - - 001)
(462---011)
(464- - - 003)
(465- - - 001)
(500- - - 005)
(502- - - 033)
(506- - - 012)
(512- - - 002)
(540- - - 023)
(544- - - 001)
(610- - - 010)
(620- - - 001)
(624---014)
(628- - - 003)
(636---014)
(643---001)
(672- - -034)
(682---001)
(687- - - 004)

TO SPECI AL SPECI FI CATION | TEM 6266
TO SPECI AL SPECI FI CATION | TEM 6473

LOOSE AGGREGATE FOR GROUNDCOVER
FAST TRACK CONCRETE PAVEMENT (110)(132) (150) (421) (585)
SCREW | N TYPE ANCHOR FOUNDATI ONS (300) (301) ( 320) (520)

(585)

(6266--017)
(6473--001)

TOLL PLAZA FACI LI TY (360) (400) (416) (420) (432) (442) (450)
(530) (531) (618) (620) (624) (628)

Bl ODEGRADEABLE EROS|I ON CONTROL LOGS (161) (506)

PORTABLE CONCRETE TRAFFI C BARRI ER CONNECTI ON HARDWARE

(442)

CABLE BARRI ER SYSTEM (421) ( 658)




| TEM 5457
| TEM 6004
| TEM 6005
| TEM 6011

| TEM 6013
| TEM 6014
| TEM 6016

| TEM 6019
| TEM 6027
| TEM 6266
| TEM 6473
| TEM 6623
| TEM 6834
| TEM 6919
| TEM 6920
| TEM 6986

| TEM 8048
| TEM 8094

| TEM 8260
| TEM 8445

| TEM 8579
| TEM 8703
| TEM 8739
| TEM 8756

WATER MAI NS (100) (400) (402) (403) (421) (440) (441) (471) (476)
DI Gl TAL CARD RACK | NDUCTI VE LOOP DETECTOR ASSEMBLY (8579)
UNI NTERRUPTI BLE POWER SUPPLY (8579)

TESTI NG, TRAI NI NG, DOCUMENTATI ON, FI NAL ACCEPTANCE AND
WARRANTY

ELECTRONI C COVPONENTS

FI BER OPTI C CABLE (6011) (6013)(8579)

| TS FI ELD EQUI PMENT CABI NET (441) (618) (656) (687) (6004)
(6005) (6011) (6013) (6019) (6027) (6920) (8579)

LOCAL CONTROL UNI T

LANE CONTROL SI GNAL EQUI PMENT (8579)

VI DEO | MAG NG VEHI CLE DETECTI ON SYSTEM

MULTI POLYMER PAVEMENT MARKI NG S (MPM) (677) (678) (8094)
MULTI - DUCT CONDUI T SYSTEM ( 400)

PORTABLE CHANGEABLE MESSAGE SI GN

COVMUNI CATI ONS HUB BUI LDI NG ( 656)

CCTV FI ELD EQUI PMENT ( 8579)

LONG TUDI NAL PREFABRI CATED PAVEMENT MARKI NGS (PPM) W TH
WARRANTY (677)

RADAR VEHI CLE SENSI NG DEVI CE ( RVSD)

MOBI LE RETROREFLECTI VI TY DATA COLLECTI ON FOR PAVEMENT
MARKI NGS

LED COUNTDOWN PEDESTRI AN S| GNAL MODULE ( 682)

FI BER OPTI C VI DEO DATA TRANSM SSI ON EQUI PMENT (6011)
(6013)

| TS SPECI FI CATI ONS MATERI AL SUBM TTAL REQUI REMENTS
ACCESSI BLE PEDESTRI AN SI GNAL UNI TS

CAVERA POLE STRUCTURE (416) (441) (445) (449) (6013)

| NSTALLATI ON OF DYNAM C MESSAGE SI GN SYSTEM ( 416) ( 432)
(441) (445) (449) (618) (620) (650) (654) (656) (8579)

THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH

PAYMENT | S TO BE MADE.
PERTI NENT | TEMS,
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.

THESE, TOGETHER W TH SUCH OTHER

I F ANY, AS MAY BE REFERRED TO | N THE ABOVE-



2004 Specifications CSJ 3510-05-023, Etc.

SPECIAL PROVISION
000--2264
Important Notice to Contractors

The Contractor's attention is directed to the fact that, as of June 30, 2011, there are right of way
acquisitions and utility adjustments that have not been completed. The Department anticipates
that all remaining utility adjustments and right of way acquisitions will be completed in
sufficient time to prevent any undue delay to the Contractor in his normal operation Requests for
additional compensation or working days will be made in accordance with the standard
specifications, if necessary.

For the Contractor’s information, the following is a list of all tracts of right of way required for
the construction of the project that have not been acquired. The Contractor is invited to review
the outstanding right of way with the Engineer assigned to this project, and listed in the
“NOTICE TO CONTRACTORS.” A right of way map reflecting location, etc., is on file with
the Engineer and also on file with the Texas Department of Transportation in Austin, Texas. The
following outstanding right of way is expected to be acquired by the dates shown.

OUTSTANDING RIGHT OF WAY
Parcel Number Property Description/Owner Es_ti_rr_lated
Acquisition Date

1 COWDEN WALTER, LP 01/2012

1E COWDEN WALTER, LP 01/2012

2E HARRIS COUNTY 01/2012
008 MASON & CLAY, INC 7/30/2011

10A BECHARA, GEORGES B., ET AL 6/30/2011
019 LEE, J. GLENN, ET UX 7/30/2011
021 GGP-BRIDGELAND, LP 6/30/2012*
021A DP GGP-BRIDGELAND, LP 6/30/2012*
021B PTS. 1&2 GGP-BRIDGELAND, LP 6/30/2012*
021C PTS. 1&2 GGP-BRIDGELAND, LP 6/30/2012*
021D DE GGP-BRIDGELAND, LP 6/30/2012*
022A DP GGP-BRIDGELAND, LP 6/30/2012*
022E GGP-BRIDGELAND, LP 6/30/2012*
022F GGP-BRIDGELAND, LP 6/30/2012*

1-5 000--2264

07-11



OUTSTANDING RIGHT OF WAY

— Estimated

Parcel Number Property Description/Owner Acquisition Date
022G DE GGP-BRIDGELAND, LP 6/30/2012*
022TE GGP-BRIDGELAND, LP 6/30/2012*

* Traffic Control Phasing / Sequence of Construction shown in plans may not reflect

acquisition dates

The Contractor is invited to review the outstanding utility adjustments with the Engineer

assigned to this project and listed in the “NOTICE TO CONTRACTORS.”

The following

utilities are to be adjusted by their owners and are expected to be completed by the dates shown.

OUTSTANDING UTILITY ADJUSTMENTS
Expected
Location Description Owner Completion
Date
Fiber/Optics OH Fiber Optics
1963+36 Crossing Entouch C
FM 529 OH Clearance
1769+58 t01771+46 Adjust OH Centerpoint |
SH 99 Transmission Electric
1798+46 to 1805+22 Adjust OH Centerpoint j
FM 529 Transmission Electric
1800+73 Adjust OH Centerpoint F
FM 529 Powerlines Electric
Adjust OH Centerpoint
1857+14 Powerlines Parallel Electric C
1950+43 to 1954+62 Adjust _OH Centerpplnt C
Powerlines Electric
1963+36 Adjust OH Centerpoint F
FM 529 Powerlines Electric
2016+77 Adjust OH Centerpoint F
SH 99 Powerlines Electric
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OUTSTANDING UTILITY ADJUSTMENTS

Expected
Location Description Owner Completion
Date
2103+14 Adjust OH Centerpoint I
SH 99 Transmission Electric
2177+40 Adjust OH Centerpoint C
SH 99 Powerlines Electric
28+54 Adjust OH Centerpoint C
SH 99 Powerlines Crossing Electric
1857+52 . . .
SH 99 Adjust Telecom Lines Consolidated C
1950+43 to 1962+17 : . .
EM 529 Adjust Telecom Lines Consolidated C
1950+43 to 1962+17 : . : Centerpoint
SH 99 O/H Powerline Drainage Pipe Electric F
1990+87 . . .
SH 99 Adjust Telecom Lines Consolidated C
2016+18 : . .
SH 99 Adjust Telecom Lines Consolidated C
Fiber Optics
2176+93 Buried Fiber - Adjust Conduit AT&T C
SH 99
Fiber Optics
2177+28 Buried Fiber - Adjust Conduit AT&T C
SH 99
Fiber Optics
28+54 Buried Fiber - Adjust Conduit AT&T C
SH 99
Exxon Gas
Removing Existing Pipeline Aandoned
1830+10to 1830+28 Abandoned 6” Line WHCRWA New ¢
Owner
1849+41 to 1850+44 Adjust 8” Pipeline Enterprise Crude C
Pipeline
3-5 000--2264
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OUTSTANDING UTILITY ADJUSTMENTS

Expected
Location Description Owner Completion
Date
1849+50 to 1850+60 Adjust 8” Pipeline Enterprise Crude C
Pipeline
1887+60 Pipeline Crossing Kinder Morgan F
1960+50 to 1963+46 Adjust 2” Gas Line Centerpoint Gas D
1962+84 Adjust 2” HP STL Centerpoint Gas D
1986+72 10 1989+480 | Adjust 30” Pass Thru Culvert | _lcnnessee Gas, G
a Deleware Corp.
1987+63 10 1990440 | Adjust 20” Pipeline Easement | _cnnessee Gas, G
a Deleware Corp.
1988+29 to 1991+12 Adjust 30” Pipeline Easement Tennessee Gas, G
a Deleware Corp.
2005+09 Adjust 24” Pipeline Easement Trunkline Gas D
2167+42 to 2168+22 Adjust 8” Pipeline Easement | Magellan Pipeline D
1963+53 U/G Fiber Crossing Conflict Qwest B

under Proposed Roadway

A. To be adjusted within 30 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

B. To be adjusted within 60 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

C. To be adjusted within 90 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.
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D. To be adjusted within 120 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

E. To be adjusted within 150 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

F. To be adjusted within 180 contractor working days after the right of way is cleared and
staked, the conflicts staked, and the company is notified in writing by the contractor.

UTILITY CONTACTS

ENTOUCH - Mr. Jason Bone, 281-225-0505 jbone@entouch.net

CENTERPOINT - Mr. Robert Garza, 713-207-6554 robert.garza@centerpointenergy.com

CONSOLIDATED - Mr. David Minks, 281-396-5071 David.Minks@consolidated.com
24403 Roesner Road, Katy, Texas 77494

AT&T TEXAS — Mr. Mark Heinrich, 713-660-5306 MH1358@ATT.com

TENNESSEE GAS PIPELINE COMPANY, A DELAWARE CORPORATION - Mr. Clayton
Byerly, 979-234-2563 Ext. 2025 wallace.byerly@elpaso.com

KINDER MORGAN TEXAS PIPELINE - Mr. Jim Ephraim, 713-369-8851
500 Dallas St., Houston, Texas 77002 jim ephraim@kindermorgan.com

LONGHORN PIPELINES/MAGELLAN PIPELINE CO. LP - Mr. Jim Griffin, 512-394-4006
jim.griffin@magellanlp.com

TEPPCO/ENTERPRISE CRUDE PIPELINE LLC - Mr. Jess Sibal, 713-803-8760
jsibal@eprod.com

WHCRWA - TxDOT - Mr. David Roberts, 713-802-5779 David.Roberts@txdot.gov

CENTERPOINT GAS - Mr. Robert Johnson, 713-869-3433 RAJ@binkleybarfield.com

CENTERPOINT GAS - Mr. Louis Cardenas, 713-207-4605
louis.cardenas@centerpointenergy.com

TRUNKLINE - Mr. Eric Estopoinal, 713-989-7458 eric.estopinal@sug.com
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2004 Specifications CSJ 3510-05-023, Etc.

SPECIAL PROVISION
008---135
Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby
amended with respect to the clauses cited below, and no other clauses or requirements of this
Item are waived or changed hereby.

Article 8.5. Failure to Complete Work on Time is voided and replaced by the following:

The time established for the completion of the work is an essential element of the Contract. If
the Contractor fails to complete the work within the number of working days specified, working
days will continue to be charged.

Failure to complete toll infrastructure and facilities as specified on the plans within 530 working
days, plus any additional working days granted, will result in liquidated damages in the amount
of $35,000 per day being assessed for every working day in excess of the stated number until
work is complete. Completion for toll infrastructure and facilities is defined as occurring when
all work for the tolling infrastructure as shown on the tolling plans is completed.

In the event of Contractor concurrent delay in substantial completion and completion of the toll
infrastructure and facilities, the maximum liquidated damages that will be assessed shall be
$35,000/working day.

Failure to substantially complete the project within 610 working days, plus any additional
working days granted, will result in liquidated damages in the amount of $35,000 per day being
assessed for every working day in excess of the stated number. Substantial completion of the
project is defined as occurring when all work as shown on the plans is completed, and traffic is
following the lane arrangement as shown on the plans. All pavement construction, resurfacing,
traffic control devices, and pavement markings shall be in their final position, or as called for on
the plans. An exception may be made by the Engineer for particular items of work provided that
the lack thereof does not cause a disruption to traffic flow or an unsafe condition for the traveling
public.

In addition, failure to complete the entire project within the 650 working days, plus any
additional working days granted, will result in contract administration liquidated damages being
assessed, at the rate determined from the schedule of liquidated damages shown in the proposal,
for every working day in excess of the stated number.

The liquidated damages for the substantial completion of the project, completion of toll
infrastructure and facilities and the contract administration liquidated damages will be assessed
for lost toll revenue and added expenses incurred by the Department. These assessments will be
deducted from any moneys due or to become due the Contractor, not as a penalty, but as
liquidated damages.
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